
CONTRACT FOR PROJECT MANAGEMENT SERVICES

(Accelerated Repair Program)

This Contract is made this               day of 

 in the year 



between








(day)

(month)


          (year)
the  



   _____________,     











(Owner)







(street)










 , 
Massachusetts

 , 








(City)





(State)



(Zip Code)
hereinafter called "the Owner" and 












(Owner’s Project Manager)






 , 




 , 


 , 





(street)



(city)

                                                   (State) 
 
(Zip Code)
hereinafter called the “Owner’s Project Manager” to provide the Project Management services required to complete the Basic and Extra Services described herein at 
           



(name/description of Project)
The Owner’s Project Manager is authorized to perform the services required by this Contract through the Schematic Design Phase.  At the Owner’s option, the Owner’s Project Manager may be authorized to perform services for subsequent design phases and/or the Construction Phases and Completion Phase, at which time a mutually agreed upon amendment to this Contract will be executed between the Owner and the Owner’s Project Manager.

For the performance of the services required under this Contract for the  Schematic Design Phase, and excluding those services specified under Articles 8.3, 8.4, 8.5, 8.6, and 8.7, the Owner’s Project Manager shall be compensated by the Owner for Basic Services in accordance with the Payment Schedule included as Attachment A.

IN WITNESS WHEREOF, the Owner and the Owner’s Project Manager have caused this Contract to be executed by their respective authorized officers.

OWNER



(print name)




(print title)
By 



(signature and seal)
Date 

OWNER’S PROJECT MANAGER


(print name)

(print title)
By 


(signature )
Date 

(Attach Certificate of Vote of Authorization)

ATTACHMENT A
PAYMENT SCHEDULE

In consideration of Owner’s Project Manager’s delivery of Basic Services, the Owner shall pay the Owner’s Project Manager up to a total fee that shall not exceed $15,000, subject to the parameters established in the RFS.*  The $15,000* fee is a cap for Basic Services related to this Contract, and the actual amount paid by the Owner for Basic Services required during the duration of this Contract may be an amount less than $15,000.*  
The Owner’s Project Manager shall perform the Services in accordance with the following Schedule:

	Project Phase/Item of Work


	Not-to-Exceed Fee
	Completion Date



	Schematic Design Phase
	$15,000*
	

	Construction Document/Bidding Phase
	
	

	
	
	

	Construction Phase/Final Completion
	
	

	
	
	


[* For all projects with an estimated Total Project Budget under $5 million, the fee to provide Owner’s Project Manager services as defined in the OPM Contract – Accelerated Repair Program for the Schematic Design Phase will be an amount not to exceed $15,000 for an estimated duration of six months.  For all other Phases beyond Schematic Design, the District will be responsible for negotiating the fee for services for the remainder of the project, dependent upon an evaluation of the level of effort required, job complexity, specialized knowledge required, estimated construction cost, comparison with past project fees, and other considerations.  As construction cost is but one of several factors, a final construction figure in excess of the initial construction estimate will not, in and of itself, constitute a justification for an increased Owner’s Project Manager fee.
For projects with an estimated Total Project Budget greater than $5 million, the Owner will negotiate the fee for services for every Phase dependent upon an evaluation of the level of effort required, job complexity, specialized knowledge required, estimated construction cost, comparison with past project fees, and other considerations.  As construction cost is but one of several factors, a final construction figure in excess of the initial construction estimate will not, in and of itself, constitute a justification for an increased Owner’s Project Manager fee.

The MSBA’s level of participation in the OPM fee amount shall be determined by the MSBA and is subject to final review and audit by the MSBA.]  

Extra Services
Extra Services provided pursuant to Article 9 shall be compensated as determined by the Owner (a) by a lump sum fee agreed upon in advance in writing by the Owner and the Owner’s Project Manager, or (b) on an hourly basis in accordance with the lesser of $150 per hour or the rate schedule set forth below for time expended, or (c) on an hourly basis in accordance with the lesser of $150 per hour or a multiple of 2.5 times the direct personnel expense (without benefits) of the Owner’s Project Manager or Subconsultants personnel including principals.
Hourly Rate Schedule

	Title
	Rate/Hr.
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