
Date Board Approved Oct-12 Oct-13 Oct-13 Jan-14 Mar-14 Jun-14 Jul-14

District Greater Lowell Regional Voc Tech Winchester Winthrop North Middlesex Georgetown Lunenburg Plymouth

School Name Gr Lowell Regional Voc Tech Winchester HS Winthrop HS North MSsex Regional Georgetown HS Lunenburg HS Plymouth South HS

Enrollment 1,990 1,370 970 870 720 820 1,005

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope Addition / Renovation Addition / Renovation New Construction New Construction Renovation New Construction New Construction

Designer Knight, Bagge & Anderson, Inc. Symmes Maini & McKee Associates, Inc. HMFH Architects, Inc. Symmes Maini & McKee Associates, Inc. Drummey Rosane Anderson, Inc. Tappe Architects, Inc. Ai3 Architects LLC

OPM NV5 (fka Joslin, Lesser + Associates Inc.) Skanska USA Building, Inc Skanska USA Building, Inc Turner & Townsend Heery Municipal Building Consultants, Inc. NV5 (fka Joslin, Lesser + Associates Inc.) Ted Gentry Associates, Inc

General Contractor Consigli Construction Company, Inc. Consigli Construction Company, Inc. Gilbane Building Company CTA Construction Co., Inc. L.D. Russo, Inc. Shawmut Design and Construction Bacon-Agostini Construction Joint 
Venture

DBB or CMR CMR CMR CMR DBB DBB CMR DBB

GC Bids Received or GMP Executed 03/25/14 11/14/14 04/23/15 05/15/15 03/24/15 12/15/14 07/01/15

GSF 505,766 288,840 187,917 180,530 128,670 169,018 248,081

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $4,641,489 $9 $9,001,529 $31 $4,646,466 $25 $4,202,784 $23 $496,643 $4 $4,055,523 $24 $3,476,354 $14

      GMP - Fee $1,050,000 $2 $2,289,679 $8 $1,111,250 $6 $1,050,000 $6

      GMP - Insurance $1,097,550 $2 $2,001,140 $7 $1,076,206 $6 $639,000 $4

      GMP - Contingency $898,988 $2 $2,589,941 $9 $1,069,444 $6 $1,020,578 $6

Facilities Construction Subgroup

2    Existing Conditions $1,984,168 $4 $4,083,675 $14 $1,821,199 $10 $2,550,000 $14 $210,580 $2 $2,018,800 $12 $1,239,840 $5

3    Concrete $842,967 $2 $3,207,003 $11 $3,996,840 $21 $3,400,000 $19 $183,462 $1 $3,427,412 $20 $3,539,717 $14

4    Masonry $822,925 $2 $2,832,552 $10 $854,000 $5 $1,632,000 $9 $42,400 $0 $2,781,000 $16 $2,300,000 $9

5    Metals $1,953,601 $4 $7,299,500 $25 $6,430,069 $34 $6,600,000 $37 $149,656 $1 $5,223,502 $31 $9,087,000 $37

6    Wood, Plastics and Composites $184,879 $0 $1,949,299 $7 $3,283,029 $17 $1,300,000 $7 $91,690 $1 $661,637 $4 $2,536,912 $10

7    Thermal and Moisture Protection $3,760,833 $7 $8,894,269 $31 $5,500,631 $29 $8,350,000 $46 $924,646 $7 $3,967,819 $23 $5,577,832 $22

8    Openings $5,311,148 $11 $3,883,331 $13 $4,012,831 $21 $3,215,000 $18 $364,781 $3 $2,433,044 $14 $4,519,727 $18

9    Finishes $3,988,407 $8 $11,340,048 $39 $6,477,048 $34 $6,719,500 $37 $477,792 $4 $7,493,807 $44 $13,243,233 $53

10  Specialties $784,394 $2 $969,921 $3 $590,335 $3 $532,000 $3 $36,525 $0 $503,911 $3 $891,421 $4

11  Equipment $735,403 $1 $998,050 $3 $2,068,477 $11 $842,500 $5 $4,945 $0 $556,150 $3 $3,556,755 $14

12  Furnishings $1,453,457 $3 $154,275 $1 $196,125 $1 $1,174,000 $7 $46,718 $0 $1,329,222 $8 $699,169 $3

13  Special Construction $109,635 $0 $517,000 $3 $335,563 $2 $210,000 $1

14  Conveying Systems $38,633 $0 $308,875 $1 $305,000 $2 $124,300 $1 $252,353 $1 $455,000 $2

Facilities Services Subgroup

21  Fire Suppression $1,623,000 $3 $1,192,500 $4 $743,225 $4 $717,700 $4 $94,000 $1 $584,250 $3 $1,111,000 $4

22  Plumbing $1,490,000 $3 $3,756,400 $13 $2,243,000 $12 $2,744,000 $15 $245,600 $2 $1,888,000 $11 $3,046,000 $12

23  HVAC $9,470,361 $19 $13,938,720 $48 $6,879,000 $37 $6,116,000 $34 $990,921 $8 $4,818,000 $29 $7,207,000 $29

26  Electrical $6,428,000 $13 $10,077,540 $35 $3,479,700 $19 $5,925,000 $33 $612,800 $5 $5,726,745 $34 $6,334,400 $26

27  Communications $50,000 $0 $1,911,200 $10 $1,583,200 $6

28  Electronic Safety and Security $10,000 $0 $638,100 $3 $846,400 $3

25  Integrated Automation

Site and Infrastructure Subgroup

31  Earthwork $3,508,367 $7 $10,536,330 $36 $2,092,794 $11 $4,594,798 $25 $249,377 $2 $6,133,726 $36 $7,656,100 $31

32  Exterior Improvements $293,805 $1 $40,000 $0 $1,581,250 $8 $2,473,555 $14 $57,086 $0 $1,093,975 $6 $4,254,280 $17

33  Utilities $534,960 $3 $1,264,863 $7 $1,554,360 $6

Total Construction Cost $52,472,010 $101,404,577 $63,542,179 $64,995,000 $5,279,622 $57,994,017 $84,925,700

$/GSF $104 $351 $338 $360 $41 $343 $342

CMR Preconstruction Services $160,000 $214,045 $144,000 $160,000

Total Cost (with Precon. Services) $52,632,010 $101,618,622 $63,686,179 $64,995,000 $5,279,622 $58,154,017 $84,925,700

Total Cost - Alternates $5,341,000

Total Cost (with Alternates) $52,472,010 $101,404,577 $63,542,179 $64,995,000 $5,279,622 $57,994,017 $90,266,700

Building Cost (Div3 thru 28) $38,997,643 $77 $70,862,283 $245 $49,608,610 $264 $49,909,000 $276 $4,265,936 $33 $41,982,415 $248 $66,744,766 $269

Mark-up Cost (Section 1) $7,688,027 $15 $15,882,289 $55 $7,903,366 $42 $4,202,784 $23 $496,643 $4 $6,765,101 $40 $3,476,354 $14

GMP Contingency as % of Total Con Cost 1.71% 2.55% 1.68% 1.76%

BID RESULTS (CSI FORMAT) - High Schools [ON OR AFTER JANUARY 1, 2014]
Information as of:
8/27/2025

The information and data contained in this spreadsheet is based on the MSBA's review of construction cost estimates, contracts and other documentation provided by cities, towns, and regional school districts. This information and data is intended for informational purposes only. The data may have changed based on actual construction bids or contract amendments. The MSBA 
shall have no responsibility or duty to update any of the information contained in this spreadsheet. Additionally, districts may refer to their district and school names using different titles than what is shown in this report. Please contact the Districts for the most current information. The MSBA hereby disclaims any and all liability and responsibility that may arise in connection with the 
information contained in this spreadsheet. Projects and data may not be listed in the report if the information is not available at the time of report generation. This spreadsheet may include a preliminary review of scope exclusions but all costs identified are subject to review and audit by the MSBA and may not be eligible for reimbursement by the MSBA.
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Date Board Approved Jun-15 Jan-16 Jan-16 May-16 Feb-17 Jun-17 Aug-17

District Pittsfield Billerica Minuteman Voc Tech Stoughton Somerville Saugus Blue Hills Voc

School Name Taconic HS Billerica Memorial HS Minuteman Regional HS Stoughton HS Somerville HS Saugus HS Blue Hills Regional Voc Tech

Enrollment 920 1,610 628 1,065 1,590 1,360 900

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope New Construction New Construction New Construction New Construction Addition / Renovation New Construction Addition / Renovation

Designer Drummey Rosane Anderson, Inc. Perkins+Will Kaestle Boos Associates, Inc. Drummey Rosane Anderson, Inc. Symmes Maini & McKee Associates, Inc. HMFH Architects, Inc. Drummey Rosane Anderson, Inc.

OPM Skanska USA Building, Inc Leftfield, LLC Skanska USA Building, Inc Compass Project Management, Inc. PMA Consultants, LLC PMA Consultants, LLC Dore & Whittier Management Partners, Inc.

General Contractor Gilbane Building Company Shawmut Design and Construction Gilbane Building Company Consigli Construction Company, Inc. Suffolk Construction Company Suffolk Construction Company Consigli Construction Company, Inc.

DBB or CMR CMR CMR CMR CMR CMR CMR CMR

GC Bids Received or GMP Executed 09/29/16 09/22/17 06/18/18 09/22/16 02/27/20 04/17/19 05/17/18

GSF 246,520 324,971 257,745 214,860 377,345 269,070 292,400

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $7,817,977 $32 $11,010,192 $34 $8,479,411 $33 $7,952,972 $37 $16,942,900 $45 $6,345,341 $24 $4,721,540 $16

      GMP - Fee $2,382,592 $10 $3,080,684 $9 $2,280,064 $9 $2,234,547 $10 $4,066,820 $11 $2,616,496 $10 $1,450,252 $5

      GMP - Insurance $3,849,897 $16 $2,504,892 $8 $4,230,496 $16 $2,528,062 $12 $4,934,108 $13 $2,383,918 $9 $1,972,516 $7

      GMP - Contingency $2,252,281 $9 $3,039,347 $9 $2,553,541 $10 $3,408,886 $16 $3,310,688 $9 $2,265,465 $8 $5,168,734 $18

Facilities Construction Subgroup

2    Existing Conditions $2,520,000 $10 $6,410,366 $20 $3,007,664 $12 $2,070,000 $10 $7,623,380 $20 $4,449,162 $17 $3,408,950 $12

3    Concrete $11,147,648 $45 $5,894,571 $18 $7,795,119 $30 $5,316,257 $25 $16,633,200 $44 $6,226,381 $23 $906,925 $3

4    Masonry $2,255,802 $9 $4,365,178 $13 $7,526,698 $29 $5,245,398 $24 $7,095,000 $19 $2,925,761 $11 $1,666,000 $6

5    Metals $6,375,003 $26 $10,974,590 $34 $9,681,387 $38 $7,362,994 $34 $14,029,999 $37 $11,284,063 $42 $1,570,500 $5

6    Wood, Plastics and Composites $722,930 $3 $3,699,897 $11 $1,414,458 $5 $1,117,000 $5 $3,238,448 $9 $4,126,803 $15

7    Thermal and Moisture Protection $4,845,613 $20 $7,242,742 $22 $6,276,816 $24 $5,740,109 $27 $20,541,044 $54 $8,054,237 $30 $3,460,776 $12

8    Openings $4,793,179 $19 $6,665,554 $21 $2,584,272 $10 $4,751,784 $22 $4,086,658 $11 $7,331,834 $27 $4,201,339 $14

9    Finishes $10,684,284 $43 $20,433,477 $63 $9,896,102 $38 $12,165,861 $57 $22,909,434 $61 $16,447,843 $61 $4,761,012 $16

10  Specialties $1,007,291 $4 $1,581,420 $5 $1,133,527 $4 $1,081,331 $5 $1,998,255 $5 $1,648,201 $6 $720,711 $2

11  Equipment $2,797,160 $11 $1,753,760 $5 $5,204,418 $20 $943,571 $4 $2,327,859 $6 $2,101,965 $8

12  Furnishings $220,001 $1 $2,612,243 $8 $163,479 $1 $1,604,817 $7 $2,748,190 $7 $1,795,517 $7 $744,088 $3

13  Special Construction $335,000 $1 $1,512,680 $5 $650,000 $3 $1,002,765 $5 $567,808 $2 $68,664 $0

14  Conveying Systems $494,000 $2 $548,200 $2 $328,619 $1 $374,000 $2 $812,568 $2 $425,000 $2 $412,961 $1

Facilities Services Subgroup

21  Fire Suppression $1,140,000 $5 $1,253,660 $4 $1,079,000 $4 $871,781 $4 $2,658,240 $7 $1,435,000 $5 $1,252,627 $4

22  Plumbing $3,547,000 $14 $3,506,385 $11 $4,596,053 $18 $2,558,353 $12 $8,026,000 $21 $4,224,000 $16 $3,264,000 $11

23  HVAC $9,499,000 $39 $13,230,861 $41 $13,391,575 $52 $6,284,000 $29 $21,994,693 $58 $12,378,764 $46 $20,527,000 $70

26  Electrical $9,556,571 $39 $9,788,017 $30 $9,302,253 $36 $6,455,363 $30 $13,393,934 $35 $10,653,000 $40 $8,195,000 $28

27  Communications $1,500,000 $5 $1,529,445 $6 $300,000 $1

28  Electronic Safety and Security $728,935 $3

25  Integrated Automation

Site and Infrastructure Subgroup

31  Earthwork $9,514,144 $39 $12,632,603 $39 $15,117,560 $59 $186,563 $1 $18,137,559 $48 $12,533,636 $47

32  Exterior Improvements $5,532,529 $17 $250,000 $1 $11,423,810 $53 $6,403,300 $17 $5,414,290 $20 $1,736,260 $6

33  Utilities $108,115 $1

Total Construction Cost $97,757,373 $140,773,848 $119,200,892 $92,788,339 $203,912,277 $127,634,485 $70,509,855

$/GSF $397 $433 $462 $432 $540 $474 $241

CMR Preconstruction Services $268,397 $247,335 $420,000 $175,000 $746,198 $350,132 $181,000

Total Cost (with Precon. Services) $98,025,770 $141,021,183 $119,620,892 $92,963,339 $204,658,475 $127,984,617 $70,690,855

Total Cost - Alternates $1,214,421

Total Cost (with Alternates) $97,757,373 $140,773,848 $119,200,892 $94,002,760 $203,912,277 $127,634,485 $70,509,855

Building Cost (Div3 thru 28) $69,420,482 $282 $96,563,235 $297 $83,282,156 $323 $62,875,384 $293 $142,493,522 $378 $91,626,177 $341 $52,051,603 $178

Mark-up Cost (Section 1) $16,302,747 $66 $19,635,115 $60 $17,543,512 $68 $16,124,467 $75 $29,254,516 $78 $13,611,220 $51 $13,313,042 $46

GMP Contingency as % of Total Con Cost 2.30% 2.16% 2.14% 3.67% 1.62% 1.77% 7.33%
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Date Board Approved Aug-17 Oct-17 Dec-17 Dec-17 Feb-18 Feb-18 Jun-18

District Cape Cod Regional Voc Tech Middleborough Boston Worcester Attleboro Fall River Bristol County Agricultural

School Name Cape Cod Region Voc Tech MSborough HS Boston Arts Academy South HS Community Attleboro HS B M C Durfee HS Bristol County Agricultural HS

Enrollment 650 720 500 1,420 1,725 2,570 640

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope New Construction New Construction New Construction New Construction New Construction Addition / Renovation Addition / Renovation

Designer Drummey Rosane Anderson, Inc. Drummey Rosane Anderson, Inc. Perkins Eastman/DPC Lamoureux Pagano Associates | 
Architects, Inc. Kaestle Boos Associates, Inc. Ai3 Architects LLC HMFH Architects, Inc.

OPM Colliers Project Leaders NE, LLC Compass Project Management, Inc. PMA Consultants, LLC Turner & Townsend Heery Skanska USA Building, Inc Leftfield, LLC Colliers Project Leaders NE, LLC

General Contractor Brait Builders Corp. Fontaine Brothers, Inc. Lee Kennedy Co., Inc. Fontaine Brothers, Inc. Consigli Construction Company, Inc. Suffolk Construction Company Gilbane Building Company

DBB or CMR DBB DBB CMR CMR CMR CMR CMR

GC Bids Received or GMP Executed 11/20/18 11/21/18 04/08/21 06/04/19 06/18/20 03/06/20 10/20/20

GSF 220,681 166,650 153,476 359,994 476,425 501,330 196,081

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $4,370,174 $20 $2,655,000 $16 $14,219,420 $93 $16,210,863 $45 $19,770,394 $41 $13,926,620 $28 $5,852,608 $30

      GMP - Fee $1,965,958 $13 $3,335,000 $9 $4,461,766 $9 $4,271,366 $9 $1,618,212 $8

      GMP - Insurance $2,632,952 $17 $2,683,841 $7 $5,735,130 $12 $4,719,465 $9 $3,504,825 $18

      GMP - Contingency $2,638,846 $17 $2,216,008 $6 $7,678,662 $16 $1,740,138 $3 $1,163,822 $6

Facilities Construction Subgroup

2    Existing Conditions $2,250,000 $10 $2,450,000 $15 $2,029,860 $13 $3,345,000 $9 $6,769,790 $14 $8,441,427 $17 $2,052,447 $10

3    Concrete $7,803,600 $35 $7,000,000 $42 $8,560,271 $56 $9,864,757 $27 $10,220,500 $21 $10,693,161 $21 $3,061,445 $16

4    Masonry $2,786,700 $13 $3,597,000 $22 $2,625,000 $17 $2,895,000 $8 $9,778,994 $21 $8,185,000 $16 $3,080,819 $16

5    Metals $10,035,000 $45 $8,279,386 $50 $7,944,609 $52 $12,652,000 $35 $16,198,483 $34 $17,764,700 $35 $4,719,222 $24

6    Wood, Plastics and Composites $255,300 $1 $1,876,000 $11 $2,157,186 $14 $1,100,000 $3 $3,684,395 $8 $3,761,730 $8 $3,297,243 $17

7    Thermal and Moisture Protection $7,049,735 $32 $5,440,000 $33 $3,236,135 $21 $11,378,284 $32 $7,945,283 $17 $7,435,798 $15 $5,500,555 $28

8    Openings $6,799,181 $31 $2,416,885 $15 $8,108,381 $53 $4,432,403 $12 $7,427,721 $16 $9,451,684 $19 $3,686,840 $19

9    Finishes $11,966,787 $54 $7,499,740 $45 $11,656,414 $76 $21,994,967 $61 $19,585,540 $41 $30,333,230 $61 $9,712,405 $50

10  Specialties $721,123 $3 $848,000 $5 $765,945 $5 $1,390,000 $4 $2,186,547 $5 $2,531,494 $5 $591,858 $3

11  Equipment $1,877,050 $9 $2,230,000 $13 $2,310,985 $15 $3,965,000 $11 $7,722,487 $16 $5,407,130 $11 $1,438,269 $7

12  Furnishings $1,352,900 $6 $1,160,000 $7 $588,222 $4 $3,148,727 $9 $784,690 $2 $3,203,732 $6 $97,299 $0

13  Special Construction $361,000 $2 $640,000 $2 $934,025 $2 $2,099,844 $4

14  Conveying Systems $362,000 $2 $391,000 $2 $835,392 $5 $312,000 $1 $674,000 $1 $848,500 $2 $982,000 $5

Facilities Services Subgroup

21  Fire Suppression $1,188,550 $5 $795,600 $5 $1,103,265 $7 $1,521,225 $4 $2,325,000 $5 $2,822,640 $6 $1,095,000 $6

22  Plumbing $4,012,800 $18 $3,114,000 $19 $2,319,000 $15 $6,611,000 $18 $9,349,568 $20 $10,955,736 $22 $3,477,546 $18

23  HVAC $12,335,000 $56 $6,710,000 $40 $12,933,000 $84 $15,397,000 $43 $30,538,346 $64 $25,378,591 $51 $11,719,611 $60

26  Electrical $6,580,525 $30 $5,274,814 $32 $6,598,841 $43 $15,590,000 $43 $12,765,944 $27 $17,393,443 $35 $8,040,779 $41

27  Communications $436,752 $2 $1,944,954 $12 $2,832,059 $6

28  Electronic Safety and Security $729,923 $3 $1,051,232 $6 $945,000 $2

25  Integrated Automation $560,000 $3 $1,829,298 $4

Site and Infrastructure Subgroup

31  Earthwork $5,700,000 $26 $8,610,389 $52 $7,451,173 $49 $26,661,001 $74 $24,075,320 $51 $21,400,442 $43 $7,010,640 $36

32  Exterior Improvements $2,401,900 $11 $3,490,000 $21 $241,060 $2 $4,375,924 $12 $6,869,370 $14 $5,073,739 $10 $2,844,860 $15

33  Utilities $1,496,000 $9

Total Construction Cost $91,376,000 $78,890,000 $102,921,915 $171,720,000 $223,088,312 $217,839,610 $84,548,305

$/GSF $414 $473 $671 $477 $468 $435 $431

CMR Preconstruction Services $231,642 $275,000 $350,000 $268,413 $100,000

Total Cost (with Precon. Services) $91,376,000 $78,890,000 $103,153,557 $171,995,000 $223,438,312 $218,108,023 $84,648,305

Total Cost - Alternates $625,000

Total Cost (with Alternates) $91,376,000 $79,515,000 $102,921,915 $171,720,000 $223,088,312 $217,839,610 $84,548,305

Building Cost (Div3 thru 28) $76,653,926 $347 $60,188,611 $361 $71,742,646 $467 $112,892,363 $314 $147,727,880 $310 $158,266,413 $316 $60,500,891 $309

Mark-up Cost (Section 1) $4,370,174 $20 $2,655,000 $16 $21,457,176 $140 $24,445,712 $68 $37,645,952 $79 $24,657,589 $49 $12,139,467 $62

GMP Contingency as % of Total Con Cost 2.56% 1.29% 3.44% 0.80% 1.38%
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Date Board Approved Aug-18 Apr-19 Apr-19 Apr-19 Apr-19 Oct-19 Feb-20

District Belmont Arlington Central Berkshire Lowell Pentucket Sharon Nauset

School Name Belmont HS Arlington HS Wahconah Regional HS Lowell HS Pentucket Regional Sr HS Sharon HS Nauset Regional HS

Enrollment 2,215 1,755 460 3,520 965 1,250 905

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope Addition / Renovation New Construction New Construction Addition / Renovation New Construction New Construction Addition / Renovation

Designer Perkins+Will HMFH Architects, Inc. Drummey Rosane Anderson, Inc. Perkins Eastman/DPC Dore & Whittier Architects, Inc. Tappe Architects, Inc. Flansburgh Associates, Inc.

OPM CHA Consulting, Inc. Skanska USA Building, Inc Skanska USA Building, Inc Skanska USA Building, Inc The Vertex Companies, LLC PMA Consultants, LLC CHA Consulting, Inc.

General Contractor Skanska USA Building, Inc. Consigli Construction Company, Inc. Barr & Barr Inc. Suffolk Construction Company Rich-KBE Pentucket School Joint Venture Consigli Construction Company, Inc. Brait Builders Corp.

DBB or CMR CMR CMR CMR CMR CMR CMR DBB

GC Bids Received or GMP Executed 06/17/20 12/03/20 09/15/20 10/04/22 12/14/20 03/22/21 10/19/22

GSF 445,100 408,590 122,890 622,777 211,700 240,204 214,250

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $24,919,577 $56 $17,512,259 $43 $4,434,976 $36 $24,344,677 $39 $15,261,935 $72 $9,293,231 $39 $5,368,016 $25

      GMP - Fee $4,579,936 $10 $4,733,848 $12 $1,000,000 $8 $6,703,581 $11 $2,480,000 $12 $2,549,118 $11

      GMP - Insurance $9,355,309 $21 $6,212,555 $15 $1,511,694 $12 $6,287,331 $10 $1,931,474 $9 $2,938,049 $12

      GMP - Contingency $4,038,818 $9 $7,883,560 $19 $1,033,540 $8 $7,127,302 $11 $1,475,000 $7 $2,099,210 $9

Facilities Construction Subgroup

2    Existing Conditions $7,670,994 $17 $7,032,406 $17 $1,799,606 $15 $12,251,900 $20 $3,250,000 $15 $2,730,300 $11 $5,760,000 $27

3    Concrete $14,331,076 $32 $15,511,220 $38 $5,930,765 $48 $9,682,841 $16 $4,955,860 $23 $6,012,350 $25 $9,000,000 $42

4    Masonry $5,012,513 $11 $6,668,000 $16 $657,669 $5 $10,750,000 $17 $6,640,000 $31 $3,528,000 $15 $3,100,000 $14

5    Metals $16,422,211 $37 $19,717,018 $48 $4,006,225 $33 $25,572,860 $41 $6,649,043 $31 $9,291,879 $39 $12,898,000 $60

6    Wood, Plastics and Composites $4,264,874 $10 $3,636,763 $9 $1,210,118 $10 $2,481,104 $4 $2,574,900 $12 $1,569,506 $7 $4,505,218 $21

7    Thermal and Moisture Protection $8,017,239 $18 $9,172,086 $22 $3,042,718 $25 $7,992,313 $13 $6,248,100 $30 $9,806,661 $41 $7,677,200 $36

8    Openings $15,025,245 $34 $8,572,580 $21 $3,835,806 $31 $28,614,239 $46 $5,390,425 $25 $5,237,004 $22 $6,889,005 $32

9    Finishes $27,476,608 $62 $31,134,737 $76 $6,759,116 $55 $46,428,224 $75 $10,366,446 $49 $13,876,183 $58 $15,995,040 $75

10  Specialties $2,537,381 $6 $1,778,736 $4 $822,906 $7 $2,784,414 $4 $1,118,750 $5 $1,518,905 $6 $772,450 $4

11  Equipment $2,671,774 $6 $2,533,302 $6 $937,536 $8 $3,993,116 $6 $1,858,220 $9 $1,834,925 $8 $1,883,871 $9

12  Furnishings $4,492,931 $10 $2,505,022 $6 $777,969 $6 $5,795,410 $9 $262,115 $1 $2,696,316 $11 $2,240,000 $10

13  Special Construction $861,500 $2 $800,000 $1 $285,517 $1 $278,950 $1

14  Conveying Systems $596,675 $1 $690,000 $2 $179,953 $1 $2,140,000 $3 $495,000 $2 $358,000 $1 $1,037,400 $5

Facilities Services Subgroup

21  Fire Suppression $2,140,625 $5 $2,752,300 $7 $694,680 $6 $3,813,957 $6 $1,019,000 $5 $994,900 $4 $1,795,500 $8

22  Plumbing $6,501,028 $15 $5,881,250 $14 $2,172,000 $18 $10,742,057 $17 $3,943,000 $19 $4,042,000 $17 $4,549,000 $21

23  HVAC $28,607,633 $64 $30,581,035 $75 $6,404,080 $52 $44,100,717 $71 $11,370,270 $54 $13,635,120 $57 $24,423,300 $114

26  Electrical $21,151,795 $48 $20,348,587 $50 $6,249,977 $51 $20,852,694 $33 $9,500,000 $45 $9,043,800 $38 $17,450,000 $81

27  Communications $1,991,440 $3

28  Electronic Safety and Security $1,195,800 $2

25  Integrated Automation $3,000,000 $5

Site and Infrastructure Subgroup

31  Earthwork $21,032,343 $47 $2,595,698 $6 $5,243,546 $43 $11,599,800 $19 $16,399,000 $77 $10,748,285 $45 $8,000,000 $37

32  Exterior Improvements $8,072,608 $18 $26,834,384 $66 $854,913 $7 $4,164,500 $7 $5,066,781 $24 $5,707,718 $24 $1,040,000 $5

33  Utilities $10,000 $0 $1,322,344 $6

Total Construction Cost $239,790,693 $234,287,346 $59,559,793 $305,210,277 $118,540,836 $121,112,754 $134,384,000

$/GSF $539 $573 $485 $490 $560 $504 $627

CMR Preconstruction Services $446,582 $305,508 $177,662 $800,000 $231,390 $431,885

Total Cost (with Precon. Services) $240,237,275 $234,592,854 $59,737,455 $306,010,277 $118,772,226 $121,544,639 $134,384,000

Total Cost - Alternates

Total Cost (with Alternates) $239,790,693 $234,287,346 $59,559,793 $305,210,277 $118,540,836 $121,112,754 $134,384,000

Building Cost (Div3 thru 28) $160,111,108 $360 $161,482,636 $395 $43,681,518 $355 $232,731,186 $374 $72,676,646 $343 $83,724,499 $349 $114,215,984 $533

Mark-up Cost (Section 1) $42,893,640 $96 $36,342,222 $89 $7,980,210 $65 $44,462,891 $71 $21,148,409 $100 $16,879,608 $70 $5,368,016 $25

GMP Contingency as % of Total Con Cost 1.68% 3.36% 1.74% 2.34% 1.24% 1.73%
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Date Board Approved Feb-20 Aug-20 Aug-21 Oct-21 Mar-22 Mar-22 Jun-22

District Waltham Worcester Stoneham Bristol-Plymouth Regional Voc Tech Watertown Webster Spencer-E Brookfield

School Name Waltham Sr HS Doherty Memorial HS Stoneham HS Bristol-Plymouth Voc Tech Watertown HS Bartlett HS David Prouty HS

Enrollment 1,830 1,670 695 1,434 720 445 305

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope New Construction New Construction New Construction New Construction New Construction Addition / Renovation Addition / Renovation

Designer Symmes Maini & McKee Associates, Inc. Lamoureux Pagano Associates | 
Architects, Inc. Perkins+Will HMFH Architects, Inc. Ai3 Architects LLC Flansburgh Associates, Inc. Jones Whitsett Architects, Inc.

OPM Leftfield, LLC Tishman Construction Corporation of MA Symmes Maini & McKee Associates, Inc. PMA Consultants, LLC The Vertex Companies, LLC Colliers Project Leaders NE, LLC Colliers Project Leaders NE, LLC

General Contractor Consigli Construction Company, Inc. Fontaine Brothers, Inc. Consigli Construction Company, Inc. Consigli Construction Company, Inc. Brait Builders Corp. Brait Builders Corp. Fontaine Brothers, Inc.

DBB or CMR CMR CMR CMR DBB DBB DBB CMR

GC Bids Received or GMP Executed 12/23/21 06/09/22 01/23/23 08/31/23 05/10/23 01/17/24 12/21/23

GSF 414,854 421,858 207,077 419,765 258,914 161,436 126,823

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $21,759,148 $52 $17,101,278 $41 $13,112,166 $63 $30,477,669 $73 $5,906,487 $23 $8,285,890 $51 $7,363,071 $58

      GMP - Fee $5,244,244 $13 $4,542,882 $11 $2,730,000 $13 $1,778,744 $14

      GMP - Insurance $7,488,505 $18 $5,106,734 $12 $3,296,019 $16 $1,772,547 $14

      GMP - Contingency $6,895,885 $17 $10,060,354 $24 $3,997,625 $19 $1,828,834 $14

Facilities Construction Subgroup

2    Existing Conditions $1,534,521 $4 $4,345,000 $10 $5,300,000 $26 $3,260,000 $8 $8,400,000 $32 $4,305,000 $27 $2,787,600 $22

3    Concrete $21,857,851 $53 $14,745,064 $35 $7,000,100 $34 $10,183,549 $24 $9,446,000 $36 $3,431,217 $21 $8,494,055 $67

4    Masonry $7,161,000 $17 $4,360,000 $10 $5,164,000 $25 $5,951,000 $14 $1,660,000 $6 $1,480,000 $9 $3,059,000 $24

5    Metals $21,030,806 $51 $29,331,100 $70 $15,492,044 $75 $18,713,344 $45 $17,700,000 $68 $5,232,188 $32 $5,138,660 $41

6    Wood, Plastics and Composites $3,764,908 $9 $2,115,000 $5 $1,440,503 $7 $2,950,441 $7 $1,088,750 $4 $560,000 $3 $2,020,000 $16

7    Thermal and Moisture Protection $17,219,350 $42 $16,229,360 $38 $7,065,613 $34 $13,320,240 $32 $11,340,000 $44 $5,730,950 $35 $4,570,980 $36

8    Openings $11,222,029 $27 $11,506,961 $27 $6,660,295 $32 $11,916,326 $28 $15,350,000 $59 $2,928,735 $18 $3,049,305 $24

9    Finishes $31,638,936 $76 $35,621,728 $84 $15,941,559 $77 $26,724,985 $64 $16,515,824 $64 $8,470,506 $52 $8,017,473 $63

10  Specialties $2,442,316 $6 $2,630,000 $6 $1,652,962 $8 $1,939,725 $5 $1,580,695 $6 $584,920 $4 $979,581 $8

11  Equipment $4,342,484 $10 $3,664,000 $9 $2,767,930 $13 $6,368,356 $15 $3,240,000 $13 $1,446,800 $9 $1,554,950 $12

12  Furnishings $3,996,131 $10 $5,280,000 $13 $3,873,767 $19 $3,541,814 $8 $2,770,000 $11 $1,259,035 $8 $1,326,780 $10

13  Special Construction $204,442 $0 $600,000 $1 $450,000 $3 $425,000 $3

14  Conveying Systems $716,740 $2 $778,000 $2 $815,339 $4 $656,746 $2 $709,000 $3 $1,320,409 $8 $254,000 $2

Facilities Services Subgroup

21  Fire Suppression $2,335,380 $6 $2,499,000 $6 $1,709,200 $8 $4,753,700 $11 $2,385,000 $9 $3,886,000 $24 $818,000 $6

22  Plumbing $11,639,000 $28 $9,212,000 $22 $6,580,000 $32 $9,294,000 $22 $6,557,000 $25 $11,255,000 $70 $2,438,000 $19

23  HVAC $29,312,454 $71 $27,470,000 $65 $19,545,248 $94 $31,636,471 $75 $14,848,244 $57 $7,050,200 $56

26  Electrical $24,090,000 $58 $30,410,000 $72 $19,894,220 $96 $22,921,700 $55 $19,379,000 $75 $10,798,000 $67 $10,882,000 $86

27  Communications

28  Electronic Safety and Security

25  Integrated Automation

Site and Infrastructure Subgroup

31  Earthwork $50,596,222 $122 $24,128,495 $57 $22,003,053 $106 $22,597,100 $54 $7,850,000 $30 $5,160,000 $32 $12,111,725 $96

32  Exterior Improvements $12,431,438 $30 $5,271,400 $12 $7,671,484 $37 $10,561,915 $25 $1,235,000 $5 $480,350 $3 $3,462,500 $27

33  Utilities $2,270,760 $11 $691,750 $2

Total Construction Cost $298,923,790 $267,008,356 $175,983,887 $238,460,831 $147,961,000 $77,065,000 $91,183,005

$/GSF $721 $633 $850 $568 $571 $477 $719

CMR Preconstruction Services $381,150 $220,000 $262,778 $150,000

Total Cost (with Precon. Services) $299,304,940 $267,228,356 $176,246,665 $238,460,831 $147,961,000 $77,065,000 $91,333,005

Total Cost - Alternates

Total Cost (with Alternates) $298,923,790 $267,008,356 $175,983,887 $238,460,831 $147,961,000 $77,065,000 $91,183,005

Building Cost (Div3 thru 28) $192,973,827 $465 $196,452,213 $466 $115,602,780 $558 $170,872,397 $407 $124,569,513 $481 $58,833,760 $364 $60,077,984 $474

Mark-up Cost (Section 1) $41,387,782 $100 $36,811,248 $87 $23,135,810 $112 $30,477,669 $73 $5,906,487 $23 $8,285,890 $51 $12,743,196 $100

GMP Contingency as % of Total Con Cost 2.31% 3.77% 2.27% 2.01%
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