CONTRACT FOR PROJECT MANAGEMENT SERVICES

This Contract is made this	day of	in the year	between
(day)	(month)	(year)
the	, 	
(Owner)	(street)
,	Massachusetts	, 	
(City)	(State)	(Zip Code)
hereinafter called "the Owner" and 	
(Owner’s Project Manager)

,	,	, 	
(street)	(city)	(State)	(Zip Code)
hereinafter called the “Owner’s Project Manager” to provide the Project Management services required to complete the Basic and Extra Services described herein at 	
(name/description of Project)




The Owner’s Project Manager is authorized to perform the services required by this Contract through the Feasibility Study Phase and, pending receipt of a written Approval to proceed from the Owner, through the Schematic Design Phase. At the Owner’s option, the Owner’s Project Manager may be authorized to perform services for subsequent design phases and/or the Construction Phases and Completion Phase, at which time a mutually agreed upon amendment to this Contract will be executed between the Owner and the Owner’s Project Manager. If the Owner elects to construct the project pursuant to G.L. c. 149, the amendment to this Contract shall include the Authority’s Base OPM Contract Amendment for DBB for Basic Services required for the design-bid-build construction delivery method. If the Owner elects to construct the project pursuant to G.L. c. 149A, the amendment to this Contract shall include the insertion of the Authority’s Base OPM Contract Amendment for CM at Risk, for Basic Services required for the CM at Risk construction delivery method.
For the performance of the services required under this Contract for the Feasibility Study Phase and the Schematic Design Phase, the Owner’s Project Manager shall be compensated by the Owner for Basic Services in accordance with the Payment Schedule included as Attachment A.

IN WITNESS WHEREOF, the Owner and the Owner’s Project Manager have caused this Contract to be executed by their respective authorized officers.
OWNER	OWNER’S PROJECT MANAGER

(print name)	(print name)
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(print title)
By 	
(signature and seal)
Date 	

(print title)
By 	
(signature )
Date 	


(Attach Certificate of Vote of Authorization)
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PAYMENT SCHEDULE

In consideration of Owner’s Project Manager's delivery of Basic Services, the Owner shall pay the Owner’s Project Manager on an hourly basis, up to a total fee that shall not exceed $[insert total fee amount]. The $[insert total fee amount] fee is a cap for Basic Services related to this Contract, and the actual amount paid by the Owner for Basic Services required during the duration of this Contract may be an amount less than $[insert total fee amount]. The Owner’s Project Manager shall invoice the Owner based on hours worked pursuant to this Contract, according to the hourly rates below and the schedule set forth below. During the course of this Contract, the rates in effect shall not be increased above those delineated in the following table:
Hourly Rate Schedule
Title	Rate/Hr.








The Owner’s Project Manager shall perform the Services in accordance with the following Schedule:

Project Phase/Item of Work	Not-to-Exceed Fee	Completion Date


Feasibility Study/Schematic Design Phase

Design Development/Construction Document/Bidding Phase
Construction Phase/Final Completion Extra Services
(Identify by Category)

Reimbursable Services (Identify by Category)
Independent Cost Estimates
Task 8.2.2 – Up to two estimates	$X/per estimate	N/A Task 8.4.2 – One Estimate	$X/per estimate	N/A
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