
Information as of:
December 2023 Board Meeting

Date Board Approved

District

School Name

Enrollment

Project Type

Project Scope

Designer

OPM

General Contractor

DBB or CMR
GC Bids Received or GMP Executed

GSF

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup
1    General Requirements $1,701,466 $22 $2,833,687 $28 $1,145,000 $6 $2,693,534 $12 $3,149,649 $25 $4,518,415 $25 $3,988,330 $27 $4,023,450 $17

      GMP - Fee $875,000 $9 $1,250,000 $7 $975,000 $7

      GMP - Insurance $279,533 $3 $1,336,787 $7 $837,409 $6

      GMP - Contingency $1,169,513 $12 $1,132,720 $6 $752,354 $5

Facilities Construction Subgroup
2    Existing Conditions $1,076,000 $14 $2,925,000 $17 $3,199,500 $14 $1,070,250 $8 $1,058,550 $7 $2,777,310 $12

3    Concrete $395,447 $5 $1,699,659 $17 $1,150,000 $7 $2,879,590 $13 $1,618,815 $13 $7,904,421 $43 $2,630,584 $18 $5,535,000 $24

4    Masonry $2,805,886 $36 $1,214,000 $12 $1,469,000 $8 $2,528,230 $11 $970,000 $8 $1,807,000 $10 $1,918,000 $13 $2,127,000 $9

5    Metals $739,935 $9 $2,438,748 $24 $1,737,000 $10 $6,568,500 $29 $3,493,950 $28 $6,112,990 $34 $4,333,114 $29 $7,844,046 $33

6    Wood, Plastics and Composites $1,441,781 $18 $676,568 $7 $1,800,000 $10 $1,638,213 $7 $262,000 $2 $1,114,342 $6 $1,355,929 $9 $1,826,792 $8

7    Thermal and Moisture Protection $866,831 $11 $1,912,096 $19 $681,000 $4 $5,277,015 $23 $3,508,670 $28 $5,889,175 $32 $2,764,655 $19 $4,600,270 $20

8    Openings $1,495,577 $19 $1,417,807 $14 $2,085,988 $12 $4,097,552 $18 $1,043,287 $8 $5,075,817 $28 $2,943,117 $20 $4,554,999 $19

9    Finishes $1,984,500 $25 $4,519,296 $45 $3,419,838 $19 $8,718,234 $38 $4,903,177 $39 $8,775,610 $48 $5,785,920 $39 $10,641,958 $45

10  Specialties $216,867 $3 $275,706 $3 $330,000 $2 $667,299 $3 $335,835 $3 $763,621 $4 $552,680 $4 $937,950 $4

11  Equipment $380,207 $5 $563,153 $6 $484,000 $3 $1,021,914 $4 $432,734 $3 $521,941 $3 $573,601 $4 $1,293,800 $5

12  Furnishings $83,300 $1 $898,515 $9 $468,000 $3 $229,130 $1 $821,250 $7 $967,592 $5 $112,258 $1 $1,883,000 $8

13  Special Construction $31,300 $0 $300,000 $2

14  Conveying Systems $119,700 $2 $109,700 $1 $145,700 $1 $249,000 $1 $155,800 $1 $156,423 $1 $305,000 $2 $305,000 $1

Facilities Services Subgroup
21  Fire Suppression $425,000 $5 $247,000 $2 $921,000 $5 $783,500 $3 $372,225 $3 $533,000 $3 $556,200 $4 $888,225 $4

22  Plumbing $846,660 $11 $1,395,000 $14 $1,487,000 $8 $2,484,000 $11 $1,447,000 $11 $2,512,000 $14 $1,672,644 $11 $3,501,000 $15

23  HVAC $2,817,300 $36 $3,642,000 $36 $4,782,000 $27 $7,094,000 $31 $3,922,000 $31 $7,994,916 $44 $4,771,000 $32 $6,570,000 $28

26  Electrical $3,212,500 $41 $3,315,800 $33 $2,941,318 $17 $6,164,000 $27 $4,896,485 $39 $5,945,000 $33 $4,607,150 $31 $8,959,000 $38

27  Communications $910,728 $5 $756,000 $3

28  Electronic Safety and Security $343,428 $2 $280,000 $1

25  Integrated Automation $483,000 $3 $750,000 $3

Site and Infrastructure Subgroup
31  Earthwork $250,200 $3 $1,643,534 $16 $1,025,000 $6 $1,888,000 $8 $2,231,500 $18 $2,916,000 $16 $5,198,867 $35 $7,738,200 $33

32  Exterior Improvements $680,957 $9 $942,660 $9 $20,000 $0 $10,712,489 $47 $481,858 $4 $466,174 $3 $1,552,407 $10 $1,008,000 $4

33  Utilities $337,382 $4 $1,041,870 $10 $733,000 $4

Total Construction Cost $21,877,496 $33,110,845 $31,487,000 $70,679,700 $35,116,485 $67,725,244 $49,544,769 $77,015,000
$/GSF $280 $330 $178 $311 $278 $372 $335 $327

CMR Preconstruction Services $96,450 $120,000 $149,540 $150,000

Total Cost (with Precon. Services) $21,877,496 $33,207,295 $31,607,000 $70,679,700 $35,116,485 $67,874,784 $49,694,769 $77,015,000

Total Cost - Alternates $448,400 $316,000 $3,500,000 $1,776,215

Total Cost (with Alternates) $21,877,496 $33,559,245 $31,487,000 $70,679,700 $35,432,485 $71,225,244 $49,544,769 $78,791,215

Building Cost (Div3 thru 28) $17,831,491 $228 $24,325,048 $242 $25,639,000 $145 $52,186,177 $230 $28,183,228 $223 $56,105,148 $309 $35,181,852 $238 $61,468,040 $261

Mark-up Cost (Section 1) $1,701,466 $22 $5,157,733 $51 $1,145,000 $6 $2,693,534 $12 $3,149,649 $25 $8,237,922 $45 $6,553,093 $44 $4,023,450 $17
GMP Contingency as % of Total Con Cost 3.53% 1.67% 1.52%

The information and data contained in this spreadsheet is based on the MSBA's review of construction cost estimates, contracts and other documentation provided by cities, towns, and regional school districts. This information and data is intended for informational purposes only. The data may have changed based on actual construction bids or contract amendments. The MSBA shall have no responsibility or duty to update any of the information 
contained in this spreadsheet. Additionally, districts may refer to their district and school names using different titles than what is shown in this report. Please contact the Districts for the most current information. The MSBA hereby disclaims any and all liability and responsibility that may arise in connection with the information contained in this spreadsheet. Projects and data may not be listed in the report if the information is not available at the 
time of report generation. This spreadsheet may include a preliminary review of scope exclusions but all costs identified are subject to review and audit by the MSBA and may not be eligible for reimbursement by the MSBA.

BID RESULTS (CSI FORMAT) - Middle Schools [ON OR AFTER JANUARY 1, 2014]

Nov-12 Apr-13 Apr-13 Apr-13 Apr-13 Nov-13 Jun-14 Sep-14

North Adams Auburn Chicopee Peabody Wachusett Lynn Haverhill Abington

Silvio O Conte MS Auburn MS Dupont MS J Henry Higgins MS Mountview MS Thurgood Marshall Mid Caleb Dustin Hunking Frolio Jr Hs

310 560 825 1,340 800 1,100 1,005 1,115

Core Program Core Program Core Program Core Program Core ProgramCore Program Core Program Core Program

New Construction New Construction New Construction New Construction New ConstructionAddition / Renovation New Construction Renovation

DiNisco Design, Inc. Lamoureux Pagano Associates | Architects, 
Inc. Raymond Design Associates, Inc. JCJ Architecture, PC Ai3 Architects LLCJones Whitsett Architects, Inc. Lamoureux Pagano Associates | Architects, 

Inc. Caolo & Bieniek Associates, Inc.

CHA Consulting, Inc. Owner Employee NV5 (fka Joslin, Lesser + Associates Inc.) NV5 (fka Joslin, Lesser + Associates Inc.) Knight, Bagge & Anderson Inc. Colliers Project Leaders NE, LLC Skanska USA Building, Inc Arcadis U.S., Inc.

Bacon-Agostini Construction Joint Venture CTA Construction Co., Inc. Walsh Brothers, Inc. Shawmut Design and Construction Brait Builders Corp.PDS Engineering and Construction, Inc. Fontaine Brothers, Inc. Fontaine Brothers, Inc.

DBB DBB CMR CMR DBBDBB CMR DBB

05/22/14 05/14/14 11/14/14 07/21/15 11/04/1503/17/14 02/03/14 05/14/14

227,314 126,200 181,847 147,996 235,37078,119 100,395 176,425

Bid Data Bid Data Bid Data Bid Data Bid Data
Description

Bid Data Bid Data Bid Data
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Information as of:
December 2023 Board Meeting

Date Board Approved

District

School Name

Enrollment

Project Type

Project Scope

Designer

OPM

General Contractor

DBB or CMR
GC Bids Received or GMP Executed

GSF

General Requirements Subgroup
1    General Requirements

      GMP - Fee

      GMP - Insurance

      GMP - Contingency

Facilities Construction Subgroup
2    Existing Conditions

3    Concrete

4    Masonry

5    Metals

6    Wood, Plastics and Composites

7    Thermal and Moisture Protection

8    Openings

9    Finishes

10  Specialties

11  Equipment

12  Furnishings

13  Special Construction

14  Conveying Systems

Facilities Services Subgroup
21  Fire Suppression

22  Plumbing

23  HVAC

26  Electrical

27  Communications

28  Electronic Safety and Security

25  Integrated Automation

Site and Infrastructure Subgroup
31  Earthwork

32  Exterior Improvements

33  Utilities

Total Construction Cost
$/GSF

CMR Preconstruction Services

Total Cost (with Precon. Services)

Total Cost - Alternates

Total Cost (with Alternates)

Building Cost (Div3 thru 28)

Mark-up Cost (Section 1)
GMP Contingency as % of Total Con Cost

Description
Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

$4,505,234 $39 $1,841,200 $14 $8,583,200 $38 $4,545,295 $20 $4,695,076 $49 $7,075,837 $38 $3,449,303 $19 $7,509,527 $55

$1,065,300 $9 $1,800,000 $8 $1,575,000 $7 $1,033,557 $11 $1,105,306 $6 $1,572,691 $11

$790,551 $7 $1,477,350 $7 $852,693 $4 $987,342 $10 $1,417,772 $8 $1,407,896 $10

$646,437 $6 $2,340,000 $10 $1,175,327 $5 $895,000 $9 $1,381,633 $7 $1,643,905 $12

$3,518,634 $31 $840,371 $6 $2,587,178 $11 $1,777,768 $8 $1,630,040 $17 $2,581,769 $14 $1,333,750 $7 $2,787,000 $20

$3,221,091 $28 $2,222,962 $17 $6,479,699 $29 $7,103,196 $31 $3,529,714 $37 $2,556,866 $14 $4,784,926 $26 $3,343,795 $24

$1,628,000 $14 $3,762,000 $29 $2,871,000 $13 $711,000 $3 $571,000 $6 $2,023,000 $11 $1,096,500 $6 $2,821,000 $21

$4,376,000 $38 $4,821,267 $37 $6,363,207 $28 $13,626,805 $59 $3,841,304 $40 $3,019,332 $16 $9,838,000 $54 $4,962,388 $36

$1,030,944 $9 $872,033 $7 $4,081,366 $18 $1,414,810 $6 $1,542,594 $16 $1,758,552 $10 $730,000 $4 $1,999,361 $15

$2,338,200 $20 $3,736,108 $29 $3,582,547 $16 $5,552,093 $24 $2,488,820 $26 $2,746,562 $15 $5,654,461 $31 $4,942,065 $36

$1,973,097 $17 $2,899,079 $22 $5,034,587 $22 $5,230,370 $23 $3,596,532 $38 $4,227,099 $23 $5,147,000 $28 $3,137,675 $23

$5,777,856 $50 $6,603,376 $51 $10,879,230 $48 $13,589,971 $59 $5,691,174 $59 $7,552,647 $41 $12,217,960 $67 $9,979,707 $73

$490,046 $4 $503,727 $4 $530,704 $2 $1,154,720 $5 $797,144 $8 $748,973 $4 $890,000 $5 $1,137,752 $8

$361,957 $3 $1,288,260 $10 $1,133,796 $5 $1,384,029 $6 $738,057 $8 $1,175,866 $6 $1,537,900 $8 $1,136,188 $8

$150,238 $1 $1,263,100 $10 $1,439,185 $6 $1,736,204 $7 $209,784 $2 $463,105 $3 $1,789,500 $10 $602,158 $4

$121,000 $1 $320,000 $2

$235,000 $2 $130,200 $1 $199,000 $1 $626,000 $3 $295,250 $3 $152,000 $1 $530,000 $3 $211,400 $2

$547,395 $5 $686,300 $5 $988,000 $4 $1,014,225 $4 $516,409 $5 $904,409 $5 $958,000 $5 $991,000 $7

$1,403,600 $12 $2,297,000 $18 $2,633,000 $12 $2,566,000 $11 $1,647,000 $17 $2,913,000 $16 $2,842,000 $16 $2,093,000 $15

$5,023,026 $44 $5,929,000 $46 $9,378,000 $41 $7,363,000 $32 $3,100,000 $32 $8,830,000 $48 $7,847,000 $43 $9,148,000 $67

$4,016,391 $35 $5,933,000 $46 $6,205,200 $27 $5,898,197 $25 $3,740,000 $39 $7,650,000 $41 $7,984,000 $44 $5,630,800 $41

$2,247,000 $10

$525,000 $2

$1,265,000 $11 $1,675,162 $13 $7,794,349 $34 $2,248,385 $10 $4,846,270 $51 $3,997,325 $22 $8,150,000 $45 $6,831,250 $50

$1,282,370 $11 $3,149,606 $24 $3,121,574 $14 $3,956,017 $17 $843,000 $9 $1,964,793 $11 $2,010,000 $11 $1,625,000 $12

$400,000 $3 $2,143,050 $16 $2,134,000 $9 $1,864,000 $14

$46,046,367 $52,596,801 $89,502,172 $90,128,105 $47,235,067 $66,245,846 $79,110,300 $77,377,558
$400 $404 $394 $389 $493 $359 $434 $566

$198,000 $233,755 $192,064 $135,000 $178,549 $400,000

$46,244,367 $52,596,801 $89,735,927 $90,320,169 $47,370,067 $66,424,395 $79,110,300 $77,777,558

$46,046,367 $52,596,801 $89,502,172 $90,128,105 $47,235,067 $66,245,846 $79,110,300 $77,377,558

$32,572,841 $283 $42,947,412 $330 $61,798,521 $272 $71,863,620 $310 $32,304,782 $337 $46,721,411 $253 $64,167,247 $352 $52,136,289 $381

$7,007,522 $61 $1,841,200 $14 $14,200,550 $63 $8,148,315 $35 $7,610,975 $80 $10,980,548 $59 $3,449,303 $19 $12,134,019 $89
1.40% 2.61% 1.30% 1.89% 2.09% 2.12%

Chelsea Scituate Brookline

Sep-14 Nov-14 Oct-18Jun-15 Sep-15 Jul-16 Jun-17 Feb-18

Fuller MSClark Avenue School Gates Intermediate School Edward Devotion Briscoe MS

Beverly Quincy Braintree Natick Framingham

1,180 1,000 630670 710 1,010 1,395 430

Reay E Sterling MS East MS J F Kennedy MS

Core Program Core Program Core ProgramCore Program Core Program Core Program Core Program Core Program

Addition / Renovation New Construction New ConstructionNew Construction New Construction Addition / Renovation New Construction New Construction

Miller Dyer Spears Inc. Ai3 Architects LLC Jonathan Levi Architects LLCHMFH Architects, Inc. Dore & Whittier Architects, Inc. HMFH Architects, Inc. Ai3 Architects LLC Ai3 Architects LLC

Hill International Company Compass Project Management, Inc. Symmes Maini & McKee Associates, Inc.Anser Advisory CHA Consulting, Inc. Owner Employee Turner & Townsend Heery PCA 360

Shawmut Design and Construction Brait Builders Corp. Consigli Construction Company, Inc.W. T. Rich Company Inc. Bacon-Agostini Construction Joint Venture Shawmut Design and Construction Bacon-Agostini Construction Joint Venture Bond Brothers, Inc.

CMR DBB CMRCMR DBB CMR CMR CMR

05/30/18 03/06/19 01/27/2011/16/15 12/03/15 10/21/16 04/04/17 07/31/17

184,693 182,195 136,790115,235 130,068 227,087 231,509 95,732

Bid Data Bid Data Bid Data Bid DataBid Data Bid Data Bid Data Bid Data
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Information as of:
December 2023 Board Meeting

Date Board Approved

District

School Name

Enrollment

Project Type

Project Scope

Designer

OPM

General Contractor

DBB or CMR
GC Bids Received or GMP Executed

GSF

General Requirements Subgroup
1    General Requirements

      GMP - Fee

      GMP - Insurance

      GMP - Contingency

Facilities Construction Subgroup
2    Existing Conditions

3    Concrete

4    Masonry

5    Metals

6    Wood, Plastics and Composites

7    Thermal and Moisture Protection

8    Openings

9    Finishes

10  Specialties

11  Equipment

12  Furnishings

13  Special Construction

14  Conveying Systems

Facilities Services Subgroup
21  Fire Suppression

22  Plumbing

23  HVAC

26  Electrical

27  Communications

28  Electronic Safety and Security

25  Integrated Automation

Site and Infrastructure Subgroup
31  Earthwork

32  Exterior Improvements

33  Utilities

Total Construction Cost
$/GSF

CMR Preconstruction Services

Total Cost (with Precon. Services)

Total Cost - Alternates

Total Cost (with Alternates)

Building Cost (Div3 thru 28)

Mark-up Cost (Section 1)
GMP Contingency as % of Total Con Cost

Description
Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

$3,494,832 $19 $11,059,834 $44 $2,754,986 $19 $11,469,835 $71

$2,419,402 $10 $2,100,000 $13

$4,828,899 $19 $2,803,666 $17

$2,369,639 $9 $3,558,876 $22

$5,872,515 $23 $72,803 $0 $3,683,340 $23

$5,173,331 $28 $6,714,543 $27 $4,060,911 $28 $7,540,272 $47

$2,580,000 $14 $2,291,000 $9 $2,924,000 $20 $4,215,500 $26

$6,675,728 $36 $10,328,000 $41 $8,970,876 $62 $10,495,890 $65

$2,002,966 $11 $3,506,161 $14 $1,514,600 $10 $2,623,976 $16

$10,350,198 $56 $8,971,100 $36 $4,664,654 $32 $8,197,819 $51

$4,429,127 $24 $7,884,810 $31 $5,093,770 $35 $6,163,799 $38

$12,373,145 $67 $13,081,507 $52 $5,914,339 $41 $15,781,845 $97

$755,590 $4 $1,273,240 $5 $710,372 $5 $1,252,762 $8

$1,235,079 $7 $2,426,962 $10 $1,403,094 $10 $1,461,428 $9

$1,747,299 $9 $2,358,510 $9 $956,534 $7 $188,945 $1

$420,000 $2 $258,300 $1 $364,000 $2 $358,568 $2

$1,160,170 $6 $1,534,409 $6 $906,125 $6 $1,392,000 $9

$3,143,000 $17 $3,701,629 $15 $2,845,000 $20 $3,279,900 $20

$10,100,000 $54 $14,185,900 $56 $7,302,000 $50 $6,978,000 $43

$5,797,000 $31 $9,791,782 $39 $5,500,000 $38 $8,719,800 $54

$1,359,000 $7 $1,100,000 $8

$512,000 $3 $800,000 $5

$5,181,396 $28 $9,060,249 $36 $4,333,406 $30 $13,897,648 $86

$3,219,137 $17 $4,187,250 $17 $2,524,156 $17 $984,500 $6

$2,134,642 $11 $1,885,074 $13

$83,843,640 $128,105,641 $66,600,700 $117,148,369
$451 $508 $457 $723

$249,644 $295,701

$83,843,640 $128,355,285 $66,600,700 $117,444,070

$83,843,640 $128,105,641 $66,600,700 $117,148,369

$69,813,633 $376 $88,307,853 $350 $55,030,275 $377 $78,650,504 $485

$3,494,832 $19 $20,677,774 $82 $2,754,986 $19 $19,932,377 $123
1.85% 3.04%

Feb-21Apr-19Dec-18 Aug-19

Weymouth

Mattacheese MS

Dennis-Yarmouth Braintree

Henry K OliverMaria Weston Chapman MS

Lawrence

940 800

South MS

1,0001,470

Core ProgramCore ProgramCore Program Core Program

Addition / RenovationAddition / RenovationNew Construction New Construction

Symmes Maini & McKee Associates, Inc.HMFH Architects, Inc.Perkins Eastman/DPC Miller Dyer Spears Inc.

Anser AdvisoryHill International CompanyPMA Consultants, LLC Hill International Company

Consigli Construction Company, Inc.Bond Brothers, Inc.Commodore Builders Corporation Bacon Construction Co, Inc.

CMRCMRDBB DBB

11/9/2210/09/2003/16/21 12/07/21

162,000252,170185,711 145,846

Bid DataBid Data Bid DataBid Data
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