
BID RESULTS (CSI FORMAT) - Repair Projects [ON OR AFTER JANUARY 1, 2014]
Information as of:
8/27/2025

The information and data contained in this spreadsheet is based on the MSBA's review of construction cost estimates, contracts and other documentation provided by cities, towns, and regional school districts. This information and data is intended for informational purposes only. The data may have changed based on actual construction bids or contract amendments. The MSBA 
shall have no responsibility or duty to update any of the information contained in this spreadsheet. Additionally, districts may refer to their district and school names using different titles than what is shown in this report. Please contact the Districts for the most current information. The MSBA hereby disclaims any and all liability and responsibility that may arise in connection with the 
information contained in this spreadsheet. Projects and data may not be listed in the report if the information is not available at the time of report generation. This spreadsheet may include a preliminary review of scope exclusions but all costs identified are subject to review and audit by the MSBA and may not be eligible for reimbursement by the MSBA.

Date Board Approved Jul-13 Jan-15 Sep-15

District Greater Lawrence Regional Voc Tech Westborough Provincetown

School Name Gr Lawrence Regional Voc Tech Sarah W Gibbons MS Provincetown HS

Enrollment 1,400 550 111

Project Type Core Program Core Program Core Program

Project Scope Repair Repair Repair

Designer Richard D. Kimball Co., Inc. (d/b/a NV5) Habeeb & Associates Architects, Inc. Raymond Design Associates, Inc.

OPM The Vertex Companies, LLC Turner & Townsend Heery Atlantic Construction and Management, 
Inc.

General Contractor E. Amanti & Sons, Inc. Gilbane Building Company E. Amanti & Sons, Inc.

DBB or CMR DBB CMR DBB

GC Bids Received or GMP Executed 05/29/14 06/06/16 02/12/16

GSF 360,000 110,000 62,645

Description
Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $503,500 $1 $4,715,110 $43 $923,980 $15

      GMP - Fee $575,037 $5

      GMP - Insurance $415,403 $4

      GMP - Contingency $950,000 $9

Facilities Construction Subgroup

2    Existing Conditions $91,400 $0 $686,700 $6 $373,200 $6

3    Concrete $116,000 $0 $236,600 $2 $82,000 $1

4    Masonry $121,800 $1 $128,100 $2

5    Metals $56,000 $0 $189,089 $2 $249,316 $4

6    Wood, Plastics and Composites $8,000 $0 $625,000 $6 $56,010 $1

7    Thermal and Moisture Protection $26,000 $0 $2,241,900 $20 $402,460 $6

8    Openings $1,391,000 $13 $31,000 $0

9    Finishes $17,000 $0 $1,696,594 $15 $284,800 $5

10  Specialties $339,335 $3 $14,000 $0

11  Equipment $481,187 $4

12  Furnishings $399,000 $4

13  Special Construction

14  Conveying Systems $70,000 $1 $32,180 $1

Facilities Services Subgroup

21  Fire Suppression $364,400 $3 $49,800 $1

22  Plumbing $385,000 $1 $855,000 $8 $320,000 $5

23  HVAC $1,979,900 $5 $2,550,000 $23 $1,724,000 $28

26  Electrical $301,200 $1 $2,024,000 $18 $361,480 $6

27  Communications

28  Electronic Safety and Security

25  Integrated Automation

Site and Infrastructure Subgroup

31  Earthwork $491,500 $4 $128,000 $2

32  Exterior Improvements $36,000 $1

33  Utilities $36,000 $1

Total Construction Cost $3,484,000 $21,418,655 $5,232,326

$/GSF $10 $195 $84

CMR Preconstruction Services $161,400

Total Cost (with Precon. Services) $3,484,000 $21,580,055 $5,232,326

Total Cost - Alternates

Total Cost (with Alternates) $3,484,000 $21,418,655 $5,232,326

Building Cost (Div3 thru 28) $2,889,100 $8 $13,584,905 $123 $3,735,146 $60

Mark-up Cost (Section 1) $503,500 $1 $6,655,550 $61 $923,980 $15

GMP Contingency as % of Total Con Cost 4.44%
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