
Date Board Approved Nov-12 Oct-13 Oct-13 Jan-14 Mar-14 Mar-14 Jan-15

District South Hadley Athol-Royalston Newton Gloucester Milford Northborough Worcester

School Name Plains ES Athol Community ES A E Angier West Parish Woodland Lincoln Street Nelson Place

Enrollment 270 545 465 355 985 270 600

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope New Construction New Construction New Construction New Construction New Construction Addition / Renovation New Construction

Designer Jones Whitsett Architects, Inc. Mount Vernon Group Architects, Inc. DiNisco Design, Inc. Dore & Whittier Architects, Inc. HMFH Architects, Inc. Lamoureux Pagano Associates | 
Architects, Inc.

Lamoureux Pagano Associates | 
Architects, Inc.

OPM Arcadis U.S., Inc. Symmes Maini & McKee Associates NV5 (fka Joslin, Lesser + Associates Inc.) Knight, Bagge & Anderson Inc. NV5 (fka Joslin, Lesser + Associates Inc.) Colliers Project Leaders NE, LLC Tishman Construction Corporation of MA

General Contractor Fontaine Brothers, Inc. Fontaine Brothers, Inc. W. T. Rich Company Inc. W. T. Rich Company Inc. Shawmut Design and Construction Brait Builders Corp. Fontaine Brothers, Inc.

DBB or CMR DBB DBB CMR CMR CMR DBB CMR

GC Bids Received or GMP Executed 04/23/14 11/25/14 12/15/14 01/08/15 12/17/14 05/01/15 06/16/16

GSF 63,377 95,726 74,960 65,679 132,539 52,920 111,256

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $1,255,237 $20 $1,163,000 $12 $1,887,900 $25 $2,318,334 $35 $3,111,906 $23 $907,489 $17 $3,185,751 $29

      GMP - Fee $540,000 $7 $644,052 $10 $900,000 $7 $1,057,500 $10

      GMP - Insurance $421,992 $6 $459,904 $7 $806,194 $6 $641,529 $6

      GMP - Contingency $446,371 $6 $591,751 $9 $696,379 $5 $1,000,000 $9

Facilities Construction Subgroup

2    Existing Conditions $400,000 $6 $670,548 $9 $1,062,448 $16 $814,795 $6 $1,180,000 $22 $1,200,000 $11

3    Concrete $1,863,000 $29 $2,300,000 $24 $1,263,751 $17 $1,535,272 $23 $2,194,631 $17 $1,100,000 $21 $2,714,713 $24

4    Masonry $1,428,000 $23 $2,634,000 $28 $1,194,000 $16 $2,433,000 $37 $1,233,000 $9 $546,000 $10 $1,452,555 $13

5    Metals $2,322,000 $37 $3,444,915 $36 $2,154,374 $29 $2,077,022 $32 $3,926,765 $30 $1,506,000 $28 $2,666,250 $24

6    Wood, Plastics and Composites $1,238,000 $20 $565,000 $6 $1,339,700 $18 $1,019,373 $16 $886,840 $7 $519,410 $10 $502,003 $5

7    Thermal and Moisture Protection $1,505,220 $24 $2,150,800 $22 $2,530,525 $34 $1,754,698 $27 $3,874,400 $29 $1,344,500 $25 $2,398,250 $22

8    Openings $838,739 $13 $1,921,173 $20 $1,510,761 $20 $1,613,216 $25 $2,975,569 $22 $921,712 $17 $1,727,316 $16

9    Finishes $1,818,196 $29 $3,395,687 $35 $2,912,957 $39 $3,060,206 $47 $5,922,819 $45 $2,218,444 $42 $4,767,482 $43

10  Specialties $360,000 $6 $244,000 $3 $124,694 $2 $139,298 $2 $650,667 $5 $114,000 $2 $343,303 $3

11  Equipment $175,000 $3 $270,000 $3 $266,879 $4 $351,061 $5 $490,459 $4 $486,900 $9 $653,567 $6

12  Furnishings $66,000 $1 $355,000 $4 $46,000 $1 $111,902 $2 $1,177,480 $9 $43,000 $1 $566,564 $5

13  Special Construction $15,099 $0

14  Conveying Systems $79,500 $1 $84,700 $1 $147,880 $2 $153,600 $2 $124,700 $1 $220,000 $2

Facilities Services Subgroup

21  Fire Suppression $233,252 $4 $268,225 $3 $350,750 $5 $286,300 $4 $524,000 $4 $222,000 $4 $357,900 $3

22  Plumbing $743,000 $12 $1,123,000 $12 $927,000 $12 $984,000 $15 $1,462,000 $11 $770,000 $15 $1,476,850 $13

23  HVAC $2,002,900 $32 $3,000,200 $31 $2,642,000 $35 $2,450,000 $37 $4,933,800 $37 $1,839,000 $35 $2,887,000 $26

26  Electrical $1,575,854 $25 $1,866,934 $20 $2,169,000 $29 $2,650,158 $40 $4,484,000 $34 $2,884,000 $54 $4,726,586 $42

27  Communications $470,815 $7 $803,566 $8 $72,936 $1

28  Electronic Safety and Security $275,331 $4 $159,000 $2 $183,820 $2

25  Integrated Automation $386,100 $6 $272,800 $3

Site and Infrastructure Subgroup

31  Earthwork $1,567,000 $25 $3,763,000 $39 $571,833 $8 $2,090,145 $32 $4,960,000 $37 $1,574,000 $30 $9,174,246 $82

32  Exterior Improvements $355,000 $6 $572,000 $6 $1,122,830 $15 $747,927 $11 $2,224,697 $17 $273,545 $5 $514,658 $5

33  Utilities $433,000 $7 $1,237,000 $13 $712,115 $9 $1,446,700 $22

Total Construction Cost $21,391,144 $31,594,000 $26,210,616 $29,995,466 $48,375,101 $18,450,000 $44,234,023

$/GSF $338 $330 $350 $457 $365 $349 $398

CMR Preconstruction Services $123,600 $140,000 $140,000 $108,650

Total Cost (with Precon. Services) $21,391,144 $31,594,000 $26,334,216 $30,135,466 $48,515,101 $18,450,000 $44,342,673

Total Cost - Alternates $3,948,259

Total Cost (with Alternates) $21,391,144 $31,594,000 $30,158,875 $29,995,466 $48,375,101 $18,450,000 $44,234,023

Building Cost (Div3 thru 28) $17,380,907 $274 $24,859,000 $260 $19,837,027 $265 $20,634,205 $314 $34,861,130 $263 $14,514,966 $274 $27,460,339 $247

Mark-up Cost (Section 1) $1,255,237 $20 $1,163,000 $12 $3,296,263 $44 $4,014,041 $61 $5,514,479 $42 $907,489 $17 $5,884,780 $53

GMP Contingency as % of Total Con Cost 1.70% 1.97% 1.44% 2.26%

BID RESULTS (CSI FORMAT) - Elementary Schools [ON OR AFTER JANUARY 1, 2014]
Information as of:
8/27/2025

The information and data contained in this spreadsheet is based on the MSBA's review of construction cost estimates, contracts and other documentation provided by cities, towns, and regional school districts. This information and data is intended for informational purposes only. The data may have changed based on actual construction bids or contract amendments. The MSBA 
shall have no responsibility or duty to update any of the information contained in this spreadsheet. Additionally, districts may refer to their district and school names using different titles than what is shown in this report. Please contact the Districts for the most current information. The MSBA hereby disclaims any and all liability and responsibility that may arise in connection with the 
information contained in this spreadsheet. Projects and data may not be listed in the report if the information is not available at the time of report generation. This spreadsheet may include a preliminary review of scope exclusions but all costs identified are subject to review and audit by the MSBA and may not be eligible for reimbursement by the MSBA.
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Date Board Approved Mar-15 Aug-15 Sep-15 Nov-15 Nov-15 Jan-16 Jul-16

District Woburn New Bedford Hopkinton Carver Narragansett Granby Hanover

School Name Wyman Irwin M. Jacobs ES Marathon ES Carver ES Templeton ES West Street Sylvester

Enrollment 410 400 395 750 580 430 560

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope New Construction New Construction New Construction New Construction New Construction Addition / Renovation Addition / Renovation

Designer DiNisco Design, Inc. Turowski2 Architecture, Inc. Drummey Rosane Anderson, Inc. HMFH Architects, Inc. Symmes Maini & McKee Associates, Inc. Jones Whitsett Architects, Inc. Mount Vernon Group Architects, Inc.

OPM Municipal Building Consultants, Inc. CHA Consulting, Inc. Compass Project Management, Inc. PMA Consultants, LLC Colliers Project Leaders NE, LLC Colliers Project Leaders NE, LLC P3 Inc.

General Contractor CTA Construction Co., Inc. H.V. Collins Co., Inc. Colantonio, Inc. CTA Construction Co., Inc. Fontaine Brothers, Inc. Fontaine Brothers, Inc. Brait Builders Corp.

DBB or CMR DBB DBB CMR DBB DBB DBB DBB

GC Bids Received or GMP Executed 12/20/16 07/14/16 12/06/16 09/19/16 10/11/17 01/26/17 06/30/17

GSF 70,700 74,051 88,756 112,350 92,735 68,760 97,099

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $1,417,092 $20 $2,852,179 $39 $2,993,572 $34 $2,194,903 $20 $1,437,500 $16 $1,085,000 $16 $2,106,059 $22

      GMP - Fee $856,803 $10

      GMP - Insurance $399,876 $5

      GMP - Contingency $777,879 $9

Facilities Construction Subgroup

2    Existing Conditions $542,895 $7 $1,095,525 $10 $255,000 $3 $610,000 $9 $988,000 $10

3    Concrete $2,057,500 $29 $1,092,945 $15 $1,732,756 $20 $1,841,003 $16 $2,542,874 $27 $1,890,000 $27 $1,200,000 $12

4    Masonry $1,426,000 $20 $774,000 $10 $1,308,000 $15 $935,000 $8 $780,000 $8 $738,509 $11 $1,210,000 $12

5    Metals $2,959,500 $42 $2,806,000 $38 $2,058,480 $23 $3,339,293 $30 $3,541,850 $38 $1,497,000 $22 $1,636,700 $17

6    Wood, Plastics and Composites $505,000 $7 $1,632,000 $22 $75,700 $1 $831,800 $7 $694,300 $7 $1,000,000 $15 $540,000 $6

7    Thermal and Moisture Protection $2,038,600 $29 $3,012,816 $41 $1,539,143 $17 $3,507,815 $31 $3,103,885 $33 $1,346,449 $20 $1,514,250 $16

8    Openings $1,749,912 $25 $1,910,480 $26 $1,826,668 $21 $3,091,247 $28 $1,913,518 $21 $804,350 $12 $1,017,756 $10

9    Finishes $3,458,886 $49 $3,530,200 $48 $3,659,492 $41 $4,873,077 $43 $4,025,105 $43 $2,331,567 $34 $2,758,621 $28

10  Specialties $151,400 $2 $520,278 $7 $429,461 $5 $698,303 $6 $281,368 $3 $303,000 $4 $252,900 $3

11  Equipment $242,000 $3 $439,549 $6 $1,097,223 $12 $591,317 $5 $720,000 $8 $301,000 $4 $265,000 $3

12  Furnishings $238,600 $3 $98,085 $1 $22,000 $0 $922,994 $8 $369,000 $4 $150,000 $2 $525,000 $5

13  Special Construction

14  Conveying Systems $175,000 $2 $213,500 $3 $121,308 $1 $108,900 $1 $188,600 $2 $123,600 $1

Facilities Services Subgroup

21  Fire Suppression $267,409 $4 $318,450 $4 $632,470 $7 $735,000 $7 $495,000 $5 $484,225 $7 $420,200 $4

22  Plumbing $885,600 $13 $1,060,000 $14 $1,128,400 $13 $1,524,850 $14 $1,497,000 $16 $944,900 $14 $978,000 $10

23  HVAC $3,289,000 $47 $2,188,000 $30 $2,888,000 $33 $3,523,700 $31 $3,271,500 $35 $2,804,465 $41 $3,788,000 $39

26  Electrical $2,318,000 $33 $2,625,000 $35 $2,755,000 $31 $3,338,000 $30 $2,196,935 $24 $2,040,941 $30 $2,546,000 $26

27  Communications $521,523 $6 $764,059 $11

28  Electronic Safety and Security $161,042 $2 $170,000 $2

25  Integrated Automation $632,500 $7 $647,535 $9

Site and Infrastructure Subgroup

31  Earthwork $1,559,047 $22 $2,109,105 $28 $6,747,480 $76 $3,088,913 $27 $1,873,000 $20 $1,822,000 $26 $2,776,500 $29

32  Exterior Improvements $870,500 $12 $1,383,433 $12 $565,000 $6 $272,000 $4 $606,000 $6

33  Utilities $410,000 $6 $209,481 $2 $1,152,000 $12 $1,588,000 $23

Total Construction Cost $26,019,046 $27,725,482 $33,049,711 $37,834,554 $32,218,500 $23,595,000 $25,252,586

$/GSF $368 $374 $372 $337 $347 $343 $260

CMR Preconstruction Services $100,000

Total Cost (with Precon. Services) $26,019,046 $27,725,482 $33,149,711 $37,834,554 $32,218,500 $23,595,000 $25,252,586

Total Cost - Alternates $54,998 $334,000

Total Cost (with Alternates) $26,019,046 $27,780,480 $33,049,711 $37,834,554 $32,552,500 $23,595,000 $25,252,586

Building Cost (Div3 thru 28) $21,762,407 $308 $22,221,303 $300 $21,274,101 $240 $29,862,299 $266 $26,936,000 $290 $18,218,000 $265 $18,776,027 $193

Mark-up Cost (Section 1) $1,417,092 $20 $2,852,179 $39 $5,028,130 $57 $2,194,903 $20 $1,437,500 $16 $1,085,000 $16 $2,106,059 $22

GMP Contingency as % of Total Con Cost 2.35%
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Date Board Approved Jul-16 Nov-16 Nov-16 May-17 Jun-17 Aug-17 Feb-18

District Needham Bourne Newton Millis Triton Lexington Ludlow

School Name Sunita L. Williams ES Peebles ES Cabot Clyde F Brown Pine Grove Maria Hastings Chapin Street ES

Enrollment 430 460 480 515 415 645 630

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope New Construction New Construction Addition / Renovation New Construction Addition / Renovation New Construction New Construction

Designer Dore & Whittier Architects, Inc. Flansburgh Associates, Inc. DiNisco Design, Inc. Tappe Architects, Inc. Dore & Whittier Architects, Inc. DiNisco Design, Inc. Mount Vernon Group Architects, Inc.

OPM Owner Employee Symmes Maini & McKee Associates, Inc. NV5 (fka Joslin, Lesser + Associates Inc.) Compass Project Management, Inc. Anser Advisory Dore & Whittier Management Partners, Inc. STV | DPM (fka STV Inc.)

General Contractor Bacon Construction Co, Inc. Brait Builders Corp. W. T. Rich Company Inc. Bacon-Agostini Construction Joint 
Venture W. T. Rich Company Inc. Walsh Brothers, Inc. Fontaine Brothers, Inc.

DBB or CMR DBB DBB CMR CMR CMR CMR DBB

GC Bids Received or GMP Executed 09/27/17 11/21/17 06/21/18 02/26/18 04/09/18 02/05/19 05/14/19

GSF 90,975 73,348 83,913 89,852 87,674 110,000 106,250

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $1,579,321 $17 $1,907,900 $26 $3,415,945 $41 $3,208,577 $36 $3,222,681 $37 $5,121,718 $47 $1,809,813 $17

      GMP - Fee $725,000 $9 $979,700 $11 $603,982 $7 $1,038,693 $9

      GMP - Insurance $465,221 $6 $361,678 $4 $402,398 $5 $1,123,675 $10

      GMP - Contingency $530,000 $6 $808,785 $9 $1,873,056 $21 $1,298,299 $12

Facilities Construction Subgroup

2    Existing Conditions $613,429 $7 $670,000 $9 $1,074,975 $13 $1,483,760 $17 $1,077,300 $12 $868,086 $8 $600,000 $6

3    Concrete $2,316,264 $25 $1,954,538 $27 $2,051,600 $24 $2,481,000 $28 $229,999 $3 $2,398,299 $22 $5,850,000 $55

4    Masonry $1,871,000 $21 $1,923,000 $26 $2,110,619 $25 $1,912,000 $21 $375,000 $4 $1,543,000 $14 $2,215,000 $21

5    Metals $3,310,555 $36 $2,584,510 $35 $2,960,300 $35 $2,687,519 $30 $816,963 $9 $4,494,130 $41 $5,136,000 $48

6    Wood, Plastics and Composites $251,571 $3 $480,000 $7 $1,352,505 $16 $1,142,145 $13 $1,379,775 $16 $1,574,376 $14 $650,000 $6

7    Thermal and Moisture Protection $4,043,788 $44 $2,355,800 $32 $2,372,048 $28 $3,606,844 $40 $1,538,605 $18 $3,289,493 $30 $1,907,661 $18

8    Openings $2,646,887 $29 $1,179,090 $16 $2,379,339 $28 $1,965,245 $22 $1,509,609 $17 $2,330,274 $21 $2,231,667 $21

9    Finishes $4,336,729 $48 $2,966,937 $40 $3,976,842 $47 $4,515,097 $50 $2,993,816 $34 $5,455,703 $50 $4,471,413 $42

10  Specialties $301,840 $3 $291,200 $4 $238,595 $3 $278,863 $3 $332,471 $4 $783,076 $7 $473,000 $4

11  Equipment $573,637 $6 $525,000 $7 $327,024 $4 $536,566 $6 $598,325 $7 $576,698 $5 $395,000 $4

12  Furnishings $734,417 $8 $432,000 $6 $64,190 $1 $414,186 $5 $66,250 $1 $40,250 $0 $515,000 $5

13  Special Construction

14  Conveying Systems $138,000 $2 $119,000 $2 $164,762 $2 $162,000 $2 $197,880 $2 $123,750 $1

Facilities Services Subgroup

21  Fire Suppression $421,200 $5 $346,125 $5 $439,350 $5 $389,360 $4 $462,500 $5 $437,000 $4 $514,800 $5

22  Plumbing $1,377,000 $15 $1,033,000 $14 $1,209,000 $14 $1,064,000 $12 $1,098,700 $13 $1,500,000 $14 $1,587,000 $15

23  HVAC $3,997,000 $44 $2,874,000 $39 $4,221,250 $50 $2,985,000 $33 $3,974,500 $45 $5,809,000 $53 $3,034,814 $29

26  Electrical $2,348,600 $26 $2,605,900 $36 $2,843,550 $34 $3,728,100 $41 $2,356,587 $27 $3,604,000 $33 $2,197,825 $21

27  Communications $736,200 $8 $50,180 $1 $978,500 $11 $907,000 $9

28  Electronic Safety and Security $335,200 $4 $217,670 $3 $227,400 $3 $187,000 $2

25  Integrated Automation $904,186 $9

Site and Infrastructure Subgroup

31  Earthwork $1,511,424 $17 $2,498,320 $34 $2,105,741 $25 $4,746,167 $53 $2,738,196 $31 $7,688,085 $70 $3,250,000 $31

32  Exterior Improvements $3,200,523 $35 $442,000 $6 $949,912 $11 $1,791,447 $20 $1,335,136 $15 $855,000 $8

33  Utilities $1,079,518 $12 $801,680 $11 $1,801,682 $16 $490,000 $5

Total Construction Cost $37,724,103 $27,990,000 $36,245,618 $41,248,039 $30,191,749 $52,973,417 $40,305,929

$/GSF $415 $382 $432 $459 $344 $482 $379

CMR Preconstruction Services $120,000 $92,000 $167,500 $170,000

Total Cost (with Precon. Services) $37,724,103 $27,990,000 $36,365,618 $41,340,039 $30,359,249 $53,143,417 $40,305,929

Total Cost - Alternates $445,000 $2,618,000

Total Cost (with Alternates) $37,724,103 $27,990,000 $36,690,618 $41,248,039 $30,191,749 $52,973,417 $42,923,929

Building Cost (Div3 thru 28) $29,739,888 $327 $21,670,100 $295 $26,978,824 $322 $27,867,925 $310 $18,939,000 $216 $34,033,179 $309 $33,301,116 $313

Mark-up Cost (Section 1) $1,579,321 $17 $1,907,900 $26 $5,136,166 $61 $5,358,740 $60 $6,102,117 $70 $8,582,385 $78 $1,809,813 $17

GMP Contingency as % of Total Con Cost 1.46% 1.96% 6.20% 2.45%
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Date Board Approved Feb-18 Apr-18 Apr-18 Jun-18 Aug-18 Aug-18 Aug-18

District Taunton Harvard Marlborough Northbridge Foxborough Manchester Essex Regional Springfield

School Name James L. Mulcahey ES Hildreth ES Richer Northbridge ES Mabelle M Burrell Manchester Memorial ES Brightwood

Enrollment 735 445 610 1,030 270 335 800

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope New Construction New Construction New Construction - Model School New Construction Addition / Renovation New Construction New Construction

Designer Dore & Whittier Architects, Inc. Arrowstreet Inc. Mount Vernon Group Architects, Inc. Dore & Whittier Architects, Inc. Kaestle Boos Associates, Inc. JCJ Architecture, PC DiNisco Design, Inc.

OPM CGA Project Management NV5 (fka Joslin, Lesser + Associates Inc.) CHA Consulting, Inc. Symmes Maini & McKee Associates, Inc. Colliers Project Leaders NE, LLC Dore & Whittier Management Partners, Inc. Skanska USA Building, Inc 

General Contractor Agostini Construction Co., Inc. Shawmut Design and Construction Fontaine Brothers, Inc. Fontaine Brothers, Inc. CTA Construction Co., Inc. W. T. Rich Company Inc. Daniel O'Connell's Sons, Inc.

DBB or CMR DBB CMR DBB CMR DBB CMR CMR

GC Bids Received or GMP Executed 01/25/19 07/18/19 10/24/18 01/14/20 09/20/19 01/14/20 09/17/19

GSF 119,693 85,214 111,437 167,352 61,455 77,102 150,500

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $1,664,575 $14 $4,156,081 $49 $1,135,100 $10 $6,123,570 $37 $2,133,285 $35 $3,998,515 $52 $5,021,874 $33

      GMP - Fee $923,591 $11 $1,625,000 $10 $822,842 $11 $1,775,500 $12

      GMP - Insurance $910,928 $11 $1,293,726 $8 $561,991 $7 $1,057,190 $7

      GMP - Contingency $826,659 $10 $1,518,583 $9 $590,000 $8 $1,989,780 $13

Facilities Construction Subgroup

2    Existing Conditions $1,525,584 $13 $1,065,130 $12 $2,345,760 $14 $805,300 $13 $2,270,655 $29

3    Concrete $2,736,941 $23 $1,928,502 $23 $3,100,000 $28 $3,893,761 $23 $1,455,221 $24 $2,158,000 $28 $3,308,527 $22

4    Masonry $3,684,000 $31 $1,674,000 $20 $3,162,000 $28 $2,171,000 $13 $1,854,000 $30 $1,868,106 $24 $2,154,000 $14

5    Metals $3,525,000 $29 $4,243,846 $50 $4,272,525 $38 $6,733,000 $40 $1,344,422 $22 $3,593,846 $47 $5,047,735 $34

6    Wood, Plastics and Composites $803,138 $7 $1,086,900 $13 $840,000 $8 $1,466,055 $9 $778,275 $13 $1,157,687 $15 $2,469,150 $16

7    Thermal and Moisture Protection $3,094,635 $26 $1,979,600 $23 $2,541,500 $23 $6,289,580 $38 $2,917,975 $47 $1,790,500 $23 $4,071,532 $27

8    Openings $2,125,815 $18 $2,939,767 $34 $2,247,517 $20 $3,162,228 $19 $1,035,762 $17 $1,974,677 $26 $2,509,916 $17

9    Finishes $5,198,017 $43 $4,989,608 $59 $4,295,458 $39 $9,660,879 $58 $2,501,874 $41 $4,957,527 $64 $9,292,138 $62

10  Specialties $256,196 $2 $345,156 $4 $363,000 $3 $1,055,954 $6 $155,102 $3 $317,795 $4 $972,386 $6

11  Equipment $631,772 $5 $379,463 $4 $344,000 $3 $1,710,822 $10 $500,914 $8 $681,155 $9 $743,294 $5

12  Furnishings $1,320,942 $11 $107,801 $1 $605,000 $5 $1,834,358 $11 $49,210 $1 $37,529 $0 $1,387,733 $9

13  Special Construction $416,200 $3

14  Conveying Systems $196,600 $2 $150,504 $2 $118,000 $1 $123,425 $1 $136,500 $2 $643,200 $4

Facilities Services Subgroup

21  Fire Suppression $592,520 $5 $565,000 $7 $491,400 $4 $884,500 $5 $438,800 $7 $414,409 $5 $1,787,000 $12

22  Plumbing $1,579,000 $13 $1,472,000 $17 $1,365,000 $12 $2,372,352 $14 $997,700 $16 $1,574,000 $20 $7,547,500 $50

23  HVAC $3,899,000 $33 $4,653,000 $55 $3,327,000 $30 $5,119,000 $31 $3,163,000 $51 $3,953,000 $51 $5,273,100 $35

26  Electrical $3,344,431 $28 $3,247,000 $38 $3,599,500 $32 $5,753,500 $34 $2,688,000 $44 $3,096,000 $40 $2,445,108 $16

27  Communications $254,229 $2

28  Electronic Safety and Security $231,340 $2

25  Integrated Automation $599,000 $5

Site and Infrastructure Subgroup

31  Earthwork $1,519,517 $13 $4,512,800 $53 $4,528,000 $41 $7,138,403 $43 $2,331,001 $38 $4,200,988 $54 $5,450,572 $36

32  Exterior Improvements $2,142,521 $18 $838,402 $10 $705,000 $6 $2,572,287 $15 $750,159 $12 $986,381 $13

33  Utilities $1,535,927 $13 $242,000 $2 $2,600,000 $16

Total Construction Cost $42,460,700 $42,995,738 $37,282,000 $77,447,743 $25,900,000 $41,142,103 $65,363,435

$/GSF $355 $505 $335 $463 $421 $534 $434

CMR Preconstruction Services $187,920 $250,000 $146,000 $173,096

Total Cost (with Precon. Services) $42,460,700 $43,183,658 $37,282,000 $77,697,743 $25,900,000 $41,288,103 $65,536,531

Total Cost - Alternates

Total Cost (with Alternates) $42,460,700 $42,995,738 $37,282,000 $77,447,743 $25,900,000 $41,142,103 $65,363,435

Building Cost (Div3 thru 28) $34,072,576 $285 $29,762,147 $349 $30,671,900 $275 $52,230,414 $312 $19,880,255 $323 $27,710,731 $359 $50,068,519 $333

Mark-up Cost (Section 1) $1,664,575 $14 $6,817,259 $80 $1,135,100 $10 $10,560,879 $63 $2,133,285 $35 $5,973,348 $77 $9,844,344 $65

GMP Contingency as % of Total Con Cost 1.92% 1.96% 1.43% 3.04%
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Date Board Approved Oct-18 Dec-18 Dec-18 Feb-19 Feb-19 Feb-19 Feb-19

District Shrewsbury Danvers Wareham Easthampton Marblehead Tewksbury Westborough

School Name Major Howard W. Beal Ivan G Smith Wareham ES Maple Elbridge Gerry Louise Davy Trahan Annie E Fales

Enrollment 790 465 1,020 1,010 450 790 400

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope New Construction New Construction New Construction New Construction New Construction New Construction New Construction

Designer Lamoureux Pagano Associates | 
Architects, Inc. Tappe Architects, Inc. Mount Vernon Group Architects, Inc. Caolo & Bieniek Associates, Inc. Raymond Design Associates, Inc. Flansburgh Associates, Inc. HMFH Architects, Inc.

OPM PMA Consultants, LLC PMA Consultants, LLC PMA Consultants, LLC Colliers Project Leaders NE, LLC Leftfield, LLC Turner & Townsend Heery The Vertex Companies, LLC

General Contractor Fontaine Brothers, Inc. W. T. Rich Company Inc. Bacon Construction Co, Inc. Fontaine Brothers, Inc. Gilbane Building Company Consigli Construction Company, Inc. Gilbane Building Company

DBB or CMR CMR CMR DBB DBB CMR CMR CMR

GC Bids Received or GMP Executed 01/28/20 04/22/20 02/27/20 11/26/19 12/07/20 12/23/20 10/08/20

GSF 142,113 82,540 159,989 177,370 81,935 139,457 70,242

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $5,114,084 $36 $3,362,200 $41 $3,014,649 $19 $3,754,431 $21 $3,823,286 $47 $6,176,818 $44 $3,732,675 $53

      GMP - Fee $1,410,903 $10 $935,597 $11 $985,186 $12 $1,696,720 $12 $1,006,688 $14

      GMP - Insurance $1,146,811 $8 $691,528 $8 $1,772,441 $22 $1,981,273 $14 $1,814,353 $26

      GMP - Contingency $1,452,812 $10 $610,172 $7 $908,492 $11 $1,654,481 $12 $892,737 $13

Facilities Construction Subgroup

2    Existing Conditions $1,946,100 $14 $668,436 $8 $1,382,775 $9 $2,000,000 $11 $1,378,296 $17 $615,250 $4 $693,000 $10

3    Concrete $4,448,500 $31 $2,962,000 $36 $3,381,961 $21 $5,500,000 $31 $2,116,077 $26 $4,781,576 $34 $2,448,946 $35

4    Masonry $1,750,000 $12 $1,453,500 $18 $3,333,500 $21 $4,114,237 $23 $927,066 $11 $2,116,000 $15 $678,000 $10

5    Metals $4,453,800 $31 $3,124,056 $38 $4,594,380 $29 $8,634,800 $49 $2,383,724 $29 $4,206,842 $30 $3,372,000 $48

6    Wood, Plastics and Composites $2,696,513 $19 $321,196 $4 $1,254,440 $8 $1,500,000 $8 $1,819,307 $22 $1,441,832 $10 $741,617 $11

7    Thermal and Moisture Protection $4,977,190 $35 $2,858,948 $35 $4,009,403 $25 $5,221,341 $29 $2,114,667 $26 $5,965,390 $43 $3,555,013 $51

8    Openings $2,389,560 $17 $2,036,539 $25 $3,252,527 $20 $4,659,950 $26 $2,531,530 $31 $3,802,846 $27 $1,765,560 $25

9    Finishes $9,495,960 $67 $4,212,921 $51 $9,007,641 $56 $12,169,314 $69 $5,223,316 $64 $9,003,045 $65 $4,564,023 $65

10  Specialties $1,175,396 $8 $746,536 $9 $808,575 $5 $1,225,000 $7 $546,465 $7 $786,390 $6 $205,000 $3

11  Equipment $1,570,708 $11 $708,878 $9 $616,679 $4 $845,000 $5 $473,984 $6 $916,857 $7 $941,702 $13

12  Furnishings $232,642 $2 $1,206,192 $15 $1,032,765 $6 $908,000 $5 $200,000 $2 $837,556 $6

13  Special Construction $56,342 $0

14  Conveying Systems $145,000 $1 $210,000 $3 $328,500 $2 $260,000 $1 $190,000 $2 $410,000 $3 $148,700 $2

Facilities Services Subgroup

21  Fire Suppression $787,122 $6 $428,000 $5 $922,500 $6 $798,200 $5 $439,400 $5 $884,125 $6 $708,400 $10

22  Plumbing $2,192,000 $15 $1,588,000 $19 $2,234,000 $14 $2,788,000 $16 $1,494,656 $18 $2,291,000 $16 $1,836,000 $26

23  HVAC $5,082,000 $36 $3,788,000 $46 $6,354,000 $40 $9,004,210 $51 $4,004,468 $49 $7,110,000 $51 $4,797,000 $68

26  Electrical $6,105,000 $43 $1,680,519 $20 $3,356,500 $21 $4,422,130 $25 $3,484,615 $43 $4,382,246 $31 $3,640,000 $52

27  Communications $450,796 $5 $1,323,500 $8 $2,163,597 $12 $1,284,998 $9

28  Electronic Safety and Security $481,685 $6 $450,000 $3 $923,000 $5 $640,756 $5

25  Integrated Automation $1,213,790 $7

Site and Infrastructure Subgroup

31  Earthwork $10,578,660 $74 $2,500,435 $30 $3,485,253 $22 $7,000,000 $39 $5,269,451 $64 $10,963,751 $79 $6,653,621 $95

32  Exterior Improvements $3,489,843 $25 $1,836,482 $22 $4,477,547 $28 $1,032,000 $6 $1,700,000 $21 $2,765,000 $20 $1,553,345 $22

33  Utilities $1,815,509 $22 $1,440,136 $9 $1,000,000 $6

Total Construction Cost $72,640,604 $40,678,125 $60,117,573 $81,137,000 $43,786,427 $76,714,752 $45,748,380

$/GSF $511 $493 $376 $457 $534 $550 $651

CMR Preconstruction Services $286,580 $151,300 $100,000 $225,000 $120,000

Total Cost (with Precon. Services) $72,927,184 $40,829,425 $60,117,573 $81,137,000 $43,886,427 $76,939,752 $45,868,380

Total Cost - Alternates $3,694,000

Total Cost (with Alternates) $72,640,604 $40,678,125 $60,117,573 $84,831,000 $43,786,427 $76,714,752 $45,748,380

Building Cost (Div3 thru 28) $47,501,391 $334 $28,257,766 $342 $46,317,213 $290 $66,350,569 $374 $27,949,275 $341 $50,861,459 $365 $29,401,961 $419

Mark-up Cost (Section 1) $9,124,610 $64 $5,599,497 $68 $3,014,649 $19 $3,754,431 $21 $7,489,405 $91 $11,509,292 $83 $7,446,453 $106

GMP Contingency as % of Total Con Cost 2.00% 1.50% 2.07% 2.16% 1.95%
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Date Board Approved Aug-19 Aug-19 Aug-19 Aug-19 Aug-19 Oct-19 Oct-19

District Amesbury Bridgewater-Raynham Gardner Millbury West Springfield Acton-Boxborough Easton

School Name Shay ES Mitchell ES Waterford Street Raymond E. Shaw ES Philip G Coburn C.T. Douglas ES Center School

Enrollment 425 740 925 550 585 990 760

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope New Construction New Construction New Construction New Construction New Construction New Construction New Construction

Designer DiNisco Design, Inc. Raymond Design Associates, Inc. Jones Whitsett Architects, Inc. Turowski2 Architecture, Inc. TSKP Studio, LLC Arrowstreet Inc. Perkins Eastman/DPC

OPM NV5 (fka Joslin, Lesser + Associates Inc.) CHA Consulting, Inc. Colliers Project Leaders NE, LLC LiRo-Hill, Corp. (fka Hill International) NV5 (fka Joslin, Lesser + Associates Inc.) Skanska USA Building, Inc PMA Consultants, LLC

General Contractor CTA Construction Co., Inc. Bacon Construction Co, Inc. Bacon Construction Co, Inc. Fontaine Brothers, Inc. Fontaine Brothers, Inc. Consigli Construction Company, Inc. Brait Builders Corp.

DBB or CMR DBB DBB DBB DBB DBB CMR DBB

GC Bids Received or GMP Executed 04/20/21 12/10/20 10/06/20 02/10/21 11/19/20 12/15/20 02/23/21

GSF 98,195 132,045 147,120 90,257 119,430 174,759 148,422

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $2,516,239 $26 $3,089,474 $23 $2,709,908 $18 $4,087,634 $45 $2,120,000 $18 $12,365,334 $71 $2,709,100 $18

      GMP - Fee $2,143,256 $12

      GMP - Insurance $728,281 $4

      GMP - Contingency $1,577,607 $9

Facilities Construction Subgroup

2    Existing Conditions $810,111 $6 $832,000 $9 $1,200,000 $10 $2,714,305 $16 $1,015,250 $7

3    Concrete $3,123,350 $32 $2,278,423 $17 $2,337,493 $16 $2,248,000 $25 $3,430,000 $29 $4,014,655 $23 $4,185,750 $28

4    Masonry $1,580,000 $16 $1,367,000 $10 $2,853,800 $19 $1,470,000 $16 $1,868,100 $16 $2,285,000 $13 $2,232,950 $15

5    Metals $6,205,490 $63 $4,283,500 $32 $3,870,800 $26 $3,092,000 $34 $4,765,687 $40 $5,945,250 $34 $5,829,093 $39

6    Wood, Plastics and Composites $1,469,000 $15 $1,897,072 $14 $2,671,198 $18 $3,610,800 $40 $680,000 $6 $3,296,403 $19 $1,440,300 $10

7    Thermal and Moisture Protection $3,132,100 $32 $3,590,597 $27 $5,060,273 $34 $3,305,480 $37 $2,182,785 $18 $6,137,819 $35 $7,900,450 $53

8    Openings $1,882,520 $19 $3,336,940 $25 $3,717,891 $25 $1,602,800 $18 $2,286,464 $19 $2,962,450 $17 $2,524,059 $17

9    Finishes $5,419,471 $55 $7,153,630 $54 $8,160,768 $55 $5,633,779 $62 $6,140,955 $51 $8,841,661 $51 $7,947,265 $54

10  Specialties $277,125 $3 $756,495 $6 $1,460,437 $10 $815,000 $9 $395,000 $3 $686,342 $4 $858,615 $6

11  Equipment $480,555 $5 $879,802 $7 $1,115,215 $8 $890,000 $10 $765,000 $6 $625,478 $4 $1,326,750 $9

12  Furnishings $66,250 $1 $306,350 $2 $252,373 $2 $138,000 $2 $297,000 $2 $187,700 $1 $1,661,015 $11

13  Special Construction

14  Conveying Systems $245,000 $2 $295,300 $2 $466,702 $3 $165,000 $2 $182,700 $2 $425,690 $2 $407,000 $3

Facilities Services Subgroup

21  Fire Suppression $438,000 $4 $595,500 $5 $593,700 $4 $474,400 $5 $584,409 $5 $1,188,225 $7 $929,430 $6

22  Plumbing $1,696,000 $17 $2,094,000 $16 $2,119,000 $14 $1,689,000 $19 $1,987,000 $17 $2,802,000 $16 $2,480,000 $17

23  HVAC $5,494,000 $56 $5,004,000 $38 $4,778,000 $32 $3,104,000 $34 $5,964,000 $50 $9,564,000 $55 $6,694,000 $45

26  Electrical $3,664,740 $37 $4,056,941 $31 $6,525,000 $44 $3,311,000 $37 $2,495,600 $21 $6,556,900 $38 $5,470,000 $37

27  Communications $563,510 $6 $183,059 $1 $310,000 $3 $1,077,000 $9

28  Electronic Safety and Security $349,750 $4 $210,000 $2 $203,000 $2 $546,000 $5

25  Integrated Automation $420,000 $4 $475,000 $4 $545,000 $6 $725,000 $6

Site and Infrastructure Subgroup

31  Earthwork $7,823,000 $80 $2,308,237 $17 $7,005,000 $48 $5,329,655 $59 $2,880,000 $24 $10,928,500 $63 $6,320,380 $43

32  Exterior Improvements $1,028,000 $10 $3,974,639 $30 $4,074,845 $28 $1,338,000 $15 $545,000 $5 $2,760,634 $16 $1,706,130 $11

33  Utilities $1,881,000 $19 $2,239,081 $17 $1,784,000 $12 $288,000 $3 $420,000 $4

Total Construction Cost $49,755,100 $51,185,151 $61,556,403 $44,482,548 $43,537,700 $88,737,490 $63,637,537

$/GSF $507 $388 $418 $493 $365 $508 $429

CMR Preconstruction Services $222,045

Total Cost (with Precon. Services) $49,755,100 $51,185,151 $61,556,403 $44,482,548 $43,537,700 $88,959,535 $63,637,537

Total Cost - Alternates $285,150 $1,790,920

Total Cost (with Alternates) $49,755,100 $51,185,151 $61,841,553 $46,273,468 $43,537,700 $88,737,490 $63,637,537

Building Cost (Div3 thru 28) $36,506,861 $372 $38,763,609 $294 $45,982,650 $313 $32,607,259 $361 $36,372,700 $305 $55,519,573 $318 $51,886,677 $350

Mark-up Cost (Section 1) $2,516,239 $26 $3,089,474 $23 $2,709,908 $18 $4,087,634 $45 $2,120,000 $18 $16,814,478 $96 $2,709,100 $18

GMP Contingency as % of Total Con Cost 1.78%
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Date Board Approved Oct-19 Apr-20 Jun-20 Aug-20 Oct-20 Feb-21 Apr-21

District Rockland Orange Springfield Gloucester Ashland Groton-Dunstable Andover

School Name Phelps ES Fisher Hill William N. DeBerry East Gloucester ES David Mindess Florence Roche West ES

Enrollment 760 520 800 440 635 645 925

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope New Construction Addition / Renovation New Construction New Construction New Construction New Construction New Construction

Designer Symmes Maini & McKee Associates, Inc. Raymond Design Associates, Inc. DiNisco Design, Inc. Dore & Whittier Architects, Inc. Flansburgh Associates, Inc. Studio G. Architects, Inc. Symmes Maini & McKee Associates, Inc.

OPM PMA Consultants, LLC LiRo-Hill, Corp. (fka Hill International) Skanska USA Building, Inc Turner & Townsend Heery Compass Project Management, Inc. Leftfield, LLC PMA Consultants, LLC

General Contractor Brait Builders Corp. J & J Contractors, Inc. Fontaine Brothers, Inc. W. T. Rich Company Inc. Shawmut Design and Construction Gilbane Building Company Gilbane Building Company

DBB or CMR DBB DBB CMR CMR CMR CMR CMR

GC Bids Received or GMP Executed 02/24/21 07/14/21 11/01/21 02/22/22 03/14/22 06/09/23 12/12/22

GSF 120,672 97,115 155,990 90,461 104,885 109,855 191,028

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $3,046,049 $25 $5,241,655 $54 $5,853,873 $38 $4,739,142 $52 $5,550,000 $53 $6,523,044 $59 $11,463,275 $60

      GMP - Fee $1,687,500 $11 $1,080,000 $12 $1,164,904 $11 $1,191,736 $11 $2,301,767 $12

      GMP - Insurance $1,365,973 $9 $827,731 $9 $1,149,465 $11 $2,993,922 $27 $5,637,586 $30

      GMP - Contingency $1,442,160 $9 $814,921 $9 $1,310,413 $12 $1,495,888 $14 $2,950,983 $15

Facilities Construction Subgroup

2    Existing Conditions $1,400,000 $12 $1,150,000 $12 $1,000,000 $6 $781,878 $9 $974,531 $9 $650,000 $6 $1,323,000 $7

3    Concrete $5,569,000 $46 $5,198,000 $54 $3,729,367 $24 $2,090,283 $23 $3,703,219 $35 $3,481,797 $32 $4,257,297 $22

4    Masonry $2,586,000 $21 $1,447,000 $15 $2,747,000 $18 $1,834,000 $20 $2,184,000 $21 $2,120,000 $19 $5,270,000 $28

5    Metals $6,641,480 $55 $1,568,810 $16 $7,477,109 $48 $5,388,019 $60 $5,394,175 $51 $5,387,037 $49 $9,686,865 $51

6    Wood, Plastics and Composites $1,394,100 $14 $2,450,000 $16 $1,614,500 $18 $567,506 $5 $1,945,650 $18 $4,697,100 $25

7    Thermal and Moisture Protection $3,169,200 $26 $2,284,800 $24 $4,605,299 $30 $3,268,046 $36 $3,880,144 $37 $2,805,336 $26 $9,361,433 $49

8    Openings $3,304,173 $27 $1,991,065 $21 $4,280,274 $27 $2,163,843 $24 $5,022,872 $48 $2,682,133 $24 $6,807,232 $36

9    Finishes $7,471,486 $62 $3,882,249 $40 $11,630,546 $75 $5,405,587 $60 $5,895,413 $56 $6,918,109 $63 $15,404,134 $81

10  Specialties $496,067 $4 $658,125 $7 $1,533,420 $10 $533,557 $6 $358,366 $3 $471,436 $4 $1,551,656 $8

11  Equipment $1,252,690 $10 $802,705 $8 $745,400 $5 $823,828 $9 $871,929 $8 $743,969 $7 $1,607,806 $8

12  Furnishings $2,277,960 $19 $189,705 $2 $1,522,867 $10 $131,450 $1 $754,701 $7 $161,530 $1 $349,894 $2

13  Special Construction $143,000 $1 $104,471 $1

14  Conveying Systems $177,000 $1 $415,000 $3 $215,200 $2 $165,000 $2 $232,000 $2 $624,000 $3

Facilities Services Subgroup

21  Fire Suppression $559,550 $5 $515,000 $5 $821,000 $5 $625,000 $7 $554,060 $5 $895,990 $8 $1,496,275 $8

22  Plumbing $2,128,000 $18 $1,577,000 $16 $2,240,000 $14 $1,583,000 $17 $2,229,000 $21 $2,764,044 $25 $5,533,000 $29

23  HVAC $4,208,000 $35 $5,064,000 $52 $8,239,000 $53 $5,120,650 $57 $6,713,000 $64 $8,539,000 $78 $10,880,000 $57

26  Electrical $4,555,000 $38 $3,961,823 $41 $5,858,000 $38 $4,465,255 $49 $4,713,455 $45 $7,126,024 $65 $12,555,000 $66

27  Communications $541,800 $6

28  Electronic Safety and Security $275,500 $3

25  Integrated Automation $436,245 $5

Site and Infrastructure Subgroup

31  Earthwork $7,580,950 $63 $1,913,000 $20 $7,312,482 $47 $4,078,500 $45 $12,368,673 $118 $10,722,756 $98 $13,394,562 $70

32  Exterior Improvements $1,767,395 $15 $3,034,500 $31 $1,483,735 $16 $3,269,215 $31 $2,174,395 $20 $9,053,980 $47

33  Utilities $2,497,016 $26 $1,603,861 $18

Total Construction Cost $58,190,000 $44,513,553 $76,956,270 $51,925,531 $68,794,041 $72,025,796 $136,311,316

$/GSF $482 $458 $493 $574 $656 $656 $714

CMR Preconstruction Services $173,000 $189,000 $213,270 $200,000 $250,000

Total Cost (with Precon. Services) $58,190,000 $44,513,553 $77,129,270 $52,114,531 $69,007,311 $72,225,796 $136,561,316

Total Cost - Alternates

Total Cost (with Alternates) $58,190,000 $44,513,553 $76,956,270 $51,925,531 $68,794,041 $72,025,796 $136,311,316

Building Cost (Div3 thru 28) $44,395,606 $368 $30,677,382 $316 $58,294,282 $374 $36,515,763 $404 $43,006,840 $410 $46,274,055 $421 $90,186,163 $472

Mark-up Cost (Section 1) $3,046,049 $25 $5,241,655 $54 $10,349,506 $66 $7,461,794 $82 $9,174,782 $87 $12,204,590 $111 $22,353,611 $117

GMP Contingency as % of Total Con Cost 1.87% 1.57% 1.90% 2.08% 2.16%
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Date Board Approved Apr-21 Jun-21 Jun-21 Aug-21 Oct-21 Oct-21 Oct-21

District Westwood Fitchburg Swampscott Wellesley Lawrence Peabody Randolph

School Name Paul Hanlon Crocker ES Hadley Ernest F Upham Francis M Leahy William A Welch Sr North Randolph ES

Enrollment 560 845 900 365 1,000 390 315

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope New Construction New Construction New Construction New Construction New Construction Addition / Renovation New Construction

Designer Dore & Whittier Architects, Inc. saam architecture LaVallee Brensinger Architects Symmes Maini & McKee Associates, Inc. Mount Vernon Group Architects, Inc. DiNisco Design, Inc. TSKP Studio, LLC

OPM Compass Project Management, Inc. Colliers Project Leaders NE, LLC LiRo-Hill, Corp. (fka Hill International) Compass Project Management, Inc. Atlantic Construction and Management, 
Inc. Dore & Whittier Management Partners, Inc. CHA Consulting, Inc.

General Contractor Brait Builders Corp. Fontaine Brothers, Inc. CTA Construction Co., Inc. Shawmut Design and Construction J & J Contractors, Inc. Consigli Construction Company, Inc. Agostini Construction Co., Inc.

DBB or CMR DBB DBB DBB CMR DBB CMR DBB

GC Bids Received or GMP Executed 06/22/22 02/21/23 10/25/22 04/13/23 11/19/22 12/01/22 01/25/23

GSF 112,888 115,788 153,855 80,039 173,520 59,025 74,720

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $3,363,000 $30 $2,819,000 $24 $5,111,572 $33 $4,095,782 $51 $11,133,586 $64 $3,150,898 $53 $2,146,840 $29

      GMP - Fee $935,619 $12 $653,830 $11

      GMP - Insurance $1,014,094 $13 $618,700 $10

      GMP - Contingency $1,119,441 $14 $754,062 $13

Facilities Construction Subgroup

2    Existing Conditions $1,200,000 $11 $1,500,000 $13 $909,000 $6 $1,023,637 $13 $720,500 $4 $1,206,000 $20 $1,191,000 $16

3    Concrete $4,500,000 $40 $4,600,000 $40 $4,813,000 $31 $2,034,761 $25 $5,896,000 $34 $637,279 $11 $2,364,346 $32

4    Masonry $3,275,000 $29 $1,834,000 $12 $1,678,000 $21 $5,970,000 $34 $343,000 $6 $558,000 $7

5    Metals $8,149,375 $72 $5,547,047 $48 $9,353,053 $61 $4,109,295 $51 $10,558,035 $61 $507,714 $9 $3,732,960 $50

6    Wood, Plastics and Composites $1,700,000 $15 $1,075,000 $9 $3,600,000 $23 $2,477,757 $31 $2,045,500 $12 $752,286 $13 $706,649 $9

7    Thermal and Moisture Protection $6,529,390 $58 $5,846,500 $50 $5,267,900 $34 $3,062,240 $38 $5,076,000 $29 $2,097,500 $36 $4,192,362 $56

8    Openings $3,566,798 $32 $3,621,614 $31 $4,439,000 $29 $3,844,087 $48 $5,665,992 $33 $1,564,697 $27 $2,948,693 $39

9    Finishes $6,109,747 $54 $8,258,672 $71 $10,179,350 $66 $6,155,954 $77 $8,815,177 $51 $2,770,056 $47 $5,177,254 $69

10  Specialties $475,000 $4 $472,400 $4 $498,000 $3 $620,067 $8 $1,445,500 $8 $253,655 $4 $267,866 $4

11  Equipment $922,000 $8 $842,000 $7 $987,000 $6 $616,119 $8 $922,010 $5 $374,963 $6 $824,933 $11

12  Furnishings $259,720 $2 $107,433 $1 $139,000 $1 $687,611 $9 $1,320,000 $8 $28,630 $0 $51,150 $1

13  Special Construction $16,000 $0

14  Conveying Systems $170,000 $2 $227,000 $2 $352,000 $2 $178,650 $2 $705,000 $4 $165,000 $3 $198,000 $3

Facilities Services Subgroup

21  Fire Suppression $716,300 $6 $646,844 $6 $1,144,125 $7 $748,400 $9 $1,329,400 $8 $469,600 $8 $537,125 $7

22  Plumbing $2,369,000 $21 $2,950,000 $25 $2,788,000 $18 $1,642,000 $21 $3,961,000 $23 $924,000 $16 $1,896,000 $25

23  HVAC $13,941,191 $123 $5,948,100 $51 $11,778,000 $77 $5,440,000 $68 $10,884,000 $63 $3,660,160 $62 $3,633,000 $49

26  Electrical $7,805,000 $69 $3,839,936 $33 $8,138,000 $53 $4,896,126 $61 $8,421,700 $49 $3,867,000 $66 $3,950,000 $53

27  Communications $1,815,064 $16

28  Electronic Safety and Security $770,000 $7

25  Integrated Automation $548,900 $5

Site and Infrastructure Subgroup

31  Earthwork $7,600,000 $67 $3,830,485 $33 $8,300,000 $54 $8,705,177 $109 $2,141,500 $12 $1,630,680 $28 $8,085,522 $108

32  Exterior Improvements $1,701,355 $15 $365,667 $3 $978,000 $6 $2,349,232 $29 $5,359,500 $31 $377,318 $6

33  Utilities $1,837,338 $16 $804,600 $5

Total Construction Cost $74,352,876 $57,469,000 $80,609,000 $57,434,049 $93,191,000 $26,807,028 $42,461,700

$/GSF $659 $496 $524 $718 $537 $454 $568

CMR Preconstruction Services $154,225 $96,076

Total Cost (with Precon. Services) $74,352,876 $57,469,000 $80,609,000 $57,588,274 $93,191,000 $26,903,104 $42,461,700

Total Cost - Alternates $403,519

Total Cost (with Alternates) $74,352,876 $57,872,519 $80,609,000 $57,434,049 $93,191,000 $26,807,028 $42,461,700

Building Cost (Div3 thru 28) $60,488,521 $536 $47,116,510 $407 $65,310,428 $424 $38,191,067 $477 $73,031,314 $421 $18,415,540 $312 $31,038,338 $415

Mark-up Cost (Section 1) $3,363,000 $30 $2,819,000 $24 $5,111,572 $33 $7,164,936 $90 $11,133,586 $64 $5,177,490 $88 $2,146,840 $29

GMP Contingency as % of Total Con Cost 1.95% 2.81%
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Date Board Approved Oct-21 Aug-22 Oct-22

District Westfield Hingham Winchester

School Name Franklin Ave Wm L Foster ES Lynch ES

Enrollment 395 605 520

Project Type Core Program Core Program Core Program

Project Scope New Construction New Construction New Construction

Designer Caolo & Bieniek Associates, Inc. Raymond Design Associates, Inc. Tappe Architects, Inc.

OPM P3 Inc. PMA Consultants, LLC LiRo-Hill, Corp. (fka Hill International)

General Contractor Fontaine Brothers, Inc. Bacon Construction Co, Inc. Brait Builders Corp.

DBB or CMR DBB DBB DBB

GC Bids Received or GMP Executed 03/21/23 05/16/23 11/30/23

GSF 88,495 126,385 103,523

Description
Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $2,859,174 $32 $3,137,425 $25 $3,360,400 $32

      GMP - Fee

      GMP - Insurance

      GMP - Contingency

Facilities Construction Subgroup

2    Existing Conditions $940,000 $11 $1,800,000 $14 $5,060,000 $49

3    Concrete $4,600,000 $52 $3,376,000 $27 $4,814,700 $47

4    Masonry $3,460,785 $39 $1,844,000 $15 $2,975,000 $29

5    Metals $6,569,872 $74 $8,667,000 $69 $6,195,095 $60

6    Wood, Plastics and Composites $435,020 $5 $3,917,268 $31 $800,000 $8

7    Thermal and Moisture Protection $3,722,100 $42 $6,242,600 $49 $5,778,200 $56

8    Openings $2,163,638 $24 $7,273,375 $58 $3,733,346 $36

9    Finishes $5,341,000 $60 $7,226,289 $57 $7,543,571 $73

10  Specialties $380,000 $4 $1,006,500 $8 $540,248 $5

11  Equipment $755,000 $9 $1,809,991 $14 $1,318,060 $13

12  Furnishings $954,980 $11 $306,000 $2 $1,090,210 $11

13  Special Construction $32,650 $0

14  Conveying Systems $140,000 $2 $200,000 $2 $273,000 $3

Facilities Services Subgroup

21  Fire Suppression $498,400 $6 $997,145 $8 $861,125 $8

22  Plumbing $1,918,126 $22 $3,558,000 $28 $3,070,000 $30

23  HVAC $4,485,650 $51 $11,988,700 $95 $5,777,000 $56

26  Electrical $5,461,328 $62 $7,757,777 $61 $7,396,000 $71

27  Communications $587,000 $7

28  Electronic Safety and Security $942,565 $11

25  Integrated Automation $828,350 $9

Site and Infrastructure Subgroup

31  Earthwork $4,357,799 $49 $6,042,990 $48 $3,805,000 $37

32  Exterior Improvements $960,000 $11 $9,505,915 $75 $1,344,045 $13

33  Utilities $182,000 $2 $2,739,000 $22

Total Construction Cost $52,542,787 $89,428,625 $65,735,000

$/GSF $594 $708 $635

CMR Preconstruction Services

Total Cost (with Precon. Services) $52,542,787 $89,428,625 $65,735,000

Total Cost - Alternates $2,481,500

Total Cost (with Alternates) $52,542,787 $89,428,625 $68,216,500

Building Cost (Div3 thru 28) $43,243,814 $489 $66,203,295 $524 $52,165,555 $504

Mark-up Cost (Section 1) $2,859,174 $32 $3,137,425 $25 $3,360,400 $32

GMP Contingency as % of Total Con Cost
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