
BID RESULTS (CSI FORMAT) - Middle Schools [ON OR AFTER JANUARY 1, 2014]
Information as of:
8/27/2025

The information and data contained in this spreadsheet is based on the MSBA's review of construction cost estimates, contracts and other documentation provided by cities, towns, and regional school districts. This information and data is intended for informational purposes only. The data may have changed based on actual construction bids or contract amendments. The MSBA 
shall have no responsibility or duty to update any of the information contained in this spreadsheet. Additionally, districts may refer to their district and school names using different titles than what is shown in this report. Please contact the Districts for the most current information. The MSBA hereby disclaims any and all liability and responsibility that may arise in connection with the 
information contained in this spreadsheet. Projects and data may not be listed in the report if the information is not available at the time of report generation. This spreadsheet may include a preliminary review of scope exclusions but all costs identified are subject to review and audit by the MSBA and may not be eligible for reimbursement by the MSBA.

Date Board Approved Nov-12 Apr-13 Apr-13 Apr-13 Apr-13 Oct-13 Jun-14

District North Adams Auburn Chicopee Peabody Wachusett Lynn Haverhill

School Name Silvio O Conte MS Auburn MS Dupont MS J Henry Higgins MS Mountview MS Thurgood Marshall Mid Caleb Dustin Hunking

Enrollment 310 560 825 1,340 800 1,100 1,005

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope Addition / Renovation New Construction Renovation New Construction New Construction New Construction New Construction

Designer Jones Whitsett Architects, Inc. Lamoureux Pagano Associates | 
Architects, Inc. Caolo & Bieniek Associates, Inc. DiNisco Design, Inc. Lamoureux Pagano Associates | 

Architects, Inc. Raymond Design Associates, Inc. JCJ Architecture, PC

OPM Colliers Project Leaders NE, LLC Skanska USA Building, Inc Arcadis U.S., Inc. CHA Consulting, Inc. Owner Employee NV5 (fka Joslin, Lesser + Associates Inc.) NV5 (fka Joslin, Lesser + Associates Inc.)

General Contractor PDS Engineering and Construction, Inc. Fontaine Brothers, Inc. Fontaine Brothers, Inc. Bacon-Agostini Construction Joint 
Venture CTA Construction Co., Inc. Walsh Brothers, Inc. Shawmut Design and Construction

DBB or CMR DBB CMR DBB DBB DBB CMR CMR

GC Bids Received or GMP Executed 03/17/14 02/03/14 05/14/14 05/22/14 05/14/14 11/14/14 07/21/15

GSF 77,710 100,395 176,425 227,314 126,200 181,847 147,996

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $1,701,466 $22 $2,833,687 $28 $1,145,000 $6 $2,693,534 $12 $3,149,649 $25 $4,518,415 $25 $3,988,330 $27

      GMP - Fee $875,000 $9 $1,250,000 $7 $975,000 $7

      GMP - Insurance $279,533 $3 $1,336,787 $7 $837,409 $6

      GMP - Contingency $1,169,513 $12 $1,132,720 $6 $752,354 $5

Facilities Construction Subgroup

2    Existing Conditions $1,076,000 $14 $2,925,000 $17 $3,199,500 $14 $1,070,250 $8 $1,058,550 $7

3    Concrete $395,447 $5 $1,699,659 $17 $1,150,000 $7 $2,879,590 $13 $1,618,815 $13 $7,904,421 $43 $2,630,584 $18

4    Masonry $2,805,886 $36 $1,214,000 $12 $1,469,000 $8 $2,528,230 $11 $970,000 $8 $1,807,000 $10 $1,918,000 $13

5    Metals $739,935 $10 $2,438,748 $24 $1,737,000 $10 $6,568,500 $29 $3,493,950 $28 $6,112,990 $34 $4,333,114 $29

6    Wood, Plastics and Composites $1,441,781 $19 $676,568 $7 $1,800,000 $10 $1,638,213 $7 $262,000 $2 $1,114,342 $6 $1,355,929 $9

7    Thermal and Moisture Protection $866,831 $11 $1,912,096 $19 $681,000 $4 $5,277,015 $23 $3,508,670 $28 $5,889,175 $32 $2,764,655 $19

8    Openings $1,495,577 $19 $1,417,807 $14 $2,085,988 $12 $4,097,552 $18 $1,043,287 $8 $5,075,817 $28 $2,943,117 $20

9    Finishes $1,984,500 $26 $4,519,296 $45 $3,419,838 $19 $8,718,234 $38 $4,903,177 $39 $8,775,610 $48 $5,785,920 $39

10  Specialties $216,867 $3 $275,706 $3 $330,000 $2 $667,299 $3 $335,835 $3 $763,621 $4 $552,680 $4

11  Equipment $380,207 $5 $563,153 $6 $484,000 $3 $1,021,914 $4 $432,734 $3 $521,941 $3 $573,601 $4

12  Furnishings $83,300 $1 $898,515 $9 $468,000 $3 $229,130 $1 $821,250 $7 $967,592 $5 $112,258 $1

13  Special Construction $31,300 $0 $300,000 $2

14  Conveying Systems $119,700 $2 $109,700 $1 $145,700 $1 $249,000 $1 $155,800 $1 $156,423 $1 $305,000 $2

Facilities Services Subgroup

21  Fire Suppression $425,000 $5 $247,000 $2 $921,000 $5 $783,500 $3 $372,225 $3 $533,000 $3 $556,200 $4

22  Plumbing $846,660 $11 $1,395,000 $14 $1,487,000 $8 $2,484,000 $11 $1,447,000 $11 $2,512,000 $14 $1,672,644 $11

23  HVAC $2,817,300 $36 $3,642,000 $36 $4,782,000 $27 $7,094,000 $31 $3,922,000 $31 $7,994,916 $44 $4,771,000 $32

26  Electrical $3,212,500 $41 $3,315,800 $33 $2,941,318 $17 $6,164,000 $27 $4,896,485 $39 $5,945,000 $33 $4,607,150 $31

27  Communications $910,728 $5 $756,000 $3

28  Electronic Safety and Security $343,428 $2 $280,000 $1

25  Integrated Automation $483,000 $3 $750,000 $3

Site and Infrastructure Subgroup

31  Earthwork $250,200 $3 $1,643,534 $16 $1,025,000 $6 $1,888,000 $8 $2,231,500 $18 $2,916,000 $16 $5,198,867 $35

32  Exterior Improvements $680,957 $9 $942,660 $9 $20,000 $0 $10,712,489 $47 $481,858 $4 $466,174 $3 $1,552,407 $10

33  Utilities $337,382 $4 $1,041,870 $10 $733,000 $4

Total Construction Cost $21,877,496 $33,110,845 $31,487,000 $70,679,700 $35,116,485 $67,725,244 $49,544,769

$/GSF $282 $330 $178 $311 $278 $372 $335

CMR Preconstruction Services $96,450 $120,000 $149,540 $150,000

Total Cost (with Precon. Services) $21,877,496 $33,207,295 $31,607,000 $70,679,700 $35,116,485 $67,874,784 $49,694,769

Total Cost - Alternates $448,400 $316,000 $3,500,000

Total Cost (with Alternates) $21,877,496 $33,559,245 $31,487,000 $70,679,700 $35,432,485 $71,225,244 $49,544,769

Building Cost (Div3 thru 28) $17,831,491 $229 $24,325,048 $242 $25,639,000 $145 $52,186,177 $230 $28,183,228 $223 $56,105,148 $309 $35,181,852 $238

Mark-up Cost (Section 1) $1,701,466 $22 $5,157,733 $51 $1,145,000 $6 $2,693,534 $12 $3,149,649 $25 $8,237,922 $45 $6,553,093 $44

GMP Contingency as % of Total Con Cost 3.53% 1.67% 1.52%
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Date Board Approved Sep-14 Sep-14 Nov-14 Jun-15 Sep-15 Jul-16 Jun-17

District Abington Chelsea Scituate Brookline Beverly Quincy Braintree

School Name Abington MS Clark Avenue Gates MS Florida Ruffin Ridley Beverly MS South West MS East MS

Enrollment 1,115 670 710 1,010 1,395 430 1,180

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope New Construction New Construction New Construction Addition / Renovation New Construction New Construction Addition / Renovation

Designer Ai3 Architects LLC HMFH Architects, Inc. Dore & Whittier Architects, Inc. HMFH Architects, Inc. Ai3 Architects LLC Ai3 Architects LLC Miller Dyer Spears Inc.

OPM Knight, Bagge & Anderson Inc. Anser Advisory CHA Consulting, Inc. Owner Employee Turner & Townsend Heery PCA 360 LiRo-Hill, Corp. (fka Hill International)

General Contractor Brait Builders Corp. W. T. Rich Company Inc. Bacon-Agostini Construction Joint 
Venture Shawmut Design and Construction Bacon-Agostini Construction Joint 

Venture Bond Brothers, Inc. Shawmut Design and Construction

DBB or CMR DBB CMR DBB CMR CMR CMR CMR

GC Bids Received or GMP Executed 11/04/15 11/16/15 12/03/15 10/21/16 04/04/17 07/31/17 05/30/18

GSF 235,370 115,235 130,068 227,087 231,509 95,732 184,693

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $4,023,450 $17 $4,505,234 $39 $1,841,200 $14 $8,583,200 $38 $4,545,295 $20 $4,695,076 $49 $7,075,837 $38

      GMP - Fee $1,065,300 $9 $1,800,000 $8 $1,575,000 $7 $1,033,557 $11 $1,105,306 $6

      GMP - Insurance $790,551 $7 $1,477,350 $7 $852,693 $4 $987,342 $10 $1,417,772 $8

      GMP - Contingency $646,437 $6 $2,340,000 $10 $1,175,327 $5 $895,000 $9 $1,381,633 $7

Facilities Construction Subgroup

2    Existing Conditions $2,777,310 $12 $3,518,634 $31 $840,371 $6 $2,587,178 $11 $1,777,768 $8 $1,630,040 $17 $2,581,769 $14

3    Concrete $5,535,000 $24 $3,221,091 $28 $2,222,962 $17 $6,479,699 $29 $7,103,196 $31 $3,529,714 $37 $2,556,866 $14

4    Masonry $2,127,000 $9 $1,628,000 $14 $3,762,000 $29 $2,871,000 $13 $711,000 $3 $571,000 $6 $2,023,000 $11

5    Metals $7,844,046 $33 $4,376,000 $38 $4,821,267 $37 $6,363,207 $28 $13,626,805 $59 $3,841,304 $40 $3,019,332 $16

6    Wood, Plastics and Composites $1,826,792 $8 $1,030,944 $9 $872,033 $7 $4,081,366 $18 $1,414,810 $6 $1,542,594 $16 $1,758,552 $10

7    Thermal and Moisture Protection $4,600,270 $20 $2,338,200 $20 $3,736,108 $29 $3,582,547 $16 $5,552,093 $24 $2,488,820 $26 $2,746,562 $15

8    Openings $4,554,999 $19 $1,973,097 $17 $2,899,079 $22 $5,034,587 $22 $5,230,370 $23 $3,596,532 $38 $4,227,099 $23

9    Finishes $10,641,958 $45 $5,777,856 $50 $6,603,376 $51 $10,879,230 $48 $13,589,971 $59 $5,691,174 $59 $7,552,647 $41

10  Specialties $937,950 $4 $490,046 $4 $503,727 $4 $530,704 $2 $1,154,720 $5 $797,144 $8 $748,973 $4

11  Equipment $1,293,800 $5 $361,957 $3 $1,288,260 $10 $1,133,796 $5 $1,384,029 $6 $738,057 $8 $1,175,866 $6

12  Furnishings $1,883,000 $8 $150,238 $1 $1,263,100 $10 $1,439,185 $6 $1,736,204 $7 $209,784 $2 $463,105 $3

13  Special Construction $121,000 $1

14  Conveying Systems $305,000 $1 $235,000 $2 $130,200 $1 $199,000 $1 $626,000 $3 $295,250 $3 $152,000 $1

Facilities Services Subgroup

21  Fire Suppression $888,225 $4 $547,395 $5 $686,300 $5 $988,000 $4 $1,014,225 $4 $516,409 $5 $904,409 $5

22  Plumbing $3,501,000 $15 $1,403,600 $12 $2,297,000 $18 $2,633,000 $12 $2,566,000 $11 $1,647,000 $17 $2,913,000 $16

23  HVAC $6,570,000 $28 $5,023,026 $44 $5,929,000 $46 $9,378,000 $41 $7,363,000 $32 $3,100,000 $32 $8,830,000 $48

26  Electrical $8,959,000 $38 $4,016,391 $35 $5,933,000 $46 $6,205,200 $27 $5,898,197 $25 $3,740,000 $39 $7,650,000 $41

27  Communications $2,247,000 $10

28  Electronic Safety and Security $525,000 $2

25  Integrated Automation

Site and Infrastructure Subgroup

31  Earthwork $7,738,200 $33 $1,265,000 $11 $1,675,162 $13 $7,794,349 $34 $2,248,385 $10 $4,846,270 $51 $3,997,325 $22

32  Exterior Improvements $1,008,000 $4 $1,282,370 $11 $3,149,606 $24 $3,121,574 $14 $3,956,017 $17 $843,000 $9 $1,964,793 $11

33  Utilities $400,000 $3 $2,143,050 $16 $2,134,000 $9

Total Construction Cost $77,015,000 $46,046,367 $52,596,801 $89,502,172 $90,128,105 $47,235,067 $66,245,846

$/GSF $327 $400 $404 $394 $389 $493 $359

CMR Preconstruction Services $198,000 $233,755 $192,064 $135,000 $178,549

Total Cost (with Precon. Services) $77,015,000 $46,244,367 $52,596,801 $89,735,927 $90,320,169 $47,370,067 $66,424,395

Total Cost - Alternates $1,776,215

Total Cost (with Alternates) $78,791,215 $46,046,367 $52,596,801 $89,502,172 $90,128,105 $47,235,067 $66,245,846

Building Cost (Div3 thru 28) $61,468,040 $261 $32,572,841 $283 $42,947,412 $330 $61,798,521 $272 $71,863,620 $310 $32,304,782 $337 $46,721,411 $253

Mark-up Cost (Section 1) $4,023,450 $17 $7,007,522 $61 $1,841,200 $14 $14,200,550 $63 $8,148,315 $35 $7,610,975 $80 $10,980,548 $59

GMP Contingency as % of Total Con Cost 1.40% 2.61% 1.30% 1.89% 2.09%
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Date Board Approved Feb-18 Oct-18 Dec-18 Apr-19 Aug-19 Feb-21 Apr-21

District Natick Framingham Dennis-Yarmouth Weymouth Braintree Lawrence Somerset

School Name J F Kennedy MS Fuller MS Dennis-Yarmouth MS Maria Weston Chapman MS South MS Henry K Oliver Somerset MS

Enrollment 1,000 630 940 1,470 800 1,000 590

Project Type Core Program Core Program Core Program Core Program Core Program Core Program Core Program

Project Scope New Construction New Construction New Construction Addition / Renovation New Construction Addition / Renovation New Construction

Designer Ai3 Architects LLC Jonathan Levi Architects LLC Perkins Eastman/DPC HMFH Architects, Inc. Miller Dyer Spears Inc. Symmes Maini & McKee Associates, Inc. Ai3 Architects LLC

OPM Compass Project Management, Inc. Symmes Maini & McKee Associates, Inc. PMA Consultants, LLC LiRo-Hill, Corp. (fka Hill International) LiRo-Hill, Corp. (fka Hill International) Anser Advisory CGA Project Management

General Contractor Brait Builders Corp. Consigli Construction Company, Inc. Commodore Builders Corporation Bond Brothers, Inc. Bacon Construction Co, Inc. Consigli Construction Company, Inc. Brait Builders Corp.

DBB or CMR DBB CMR DBB CMR DBB CMR CMR

GC Bids Received or GMP Executed 03/06/19 01/27/20 03/16/21 10/09/20 12/07/21 11/09/22 03/06/23

GSF 182,195 136,790 185,711 252,170 145,846 162,000 124,200

Description
Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $3,449,303 $19 $7,509,527 $55 $3,494,832 $19 $11,059,834 $44 $2,754,986 $19 $11,469,835 $71 $3,907,883 $31

      GMP - Fee $1,572,691 $11 $2,419,402 $10 $2,100,000 $13 $1,283,507 $10

      GMP - Insurance $1,407,896 $10 $4,828,899 $19 $2,803,666 $17 $1,449,250 $12

      GMP - Contingency $1,643,905 $12 $2,369,639 $9 $3,558,876 $22 $1,063,480 $9

Facilities Construction Subgroup

2    Existing Conditions $1,333,750 $7 $2,787,000 $20 $5,872,515 $23 $72,803 $0 $3,683,340 $23 $1,800,000 $14

3    Concrete $4,784,926 $26 $3,343,795 $24 $5,173,331 $28 $6,714,543 $27 $4,060,911 $28 $7,540,272 $47 $3,000,000 $24

4    Masonry $1,096,500 $6 $2,821,000 $21 $2,580,000 $14 $2,291,000 $9 $2,924,000 $20 $4,215,500 $26 $1,405,000 $11

5    Metals $9,838,000 $54 $4,962,388 $36 $6,675,728 $36 $10,328,000 $41 $8,970,876 $62 $10,495,890 $65 $6,091,000 $49

6    Wood, Plastics and Composites $730,000 $4 $1,999,361 $15 $2,002,966 $11 $3,506,161 $14 $1,514,600 $10 $2,623,976 $16 $405,000 $3

7    Thermal and Moisture Protection $5,654,461 $31 $4,942,065 $36 $10,350,198 $56 $8,971,100 $36 $4,664,654 $32 $8,197,819 $51 $5,386,300 $43

8    Openings $5,147,000 $28 $3,137,675 $23 $4,429,127 $24 $7,884,810 $31 $5,093,770 $35 $6,163,799 $38 $3,646,181 $29

9    Finishes $12,217,960 $67 $9,979,707 $73 $12,373,145 $67 $13,081,507 $52 $5,914,339 $41 $15,781,845 $97 $9,247,680 $74

10  Specialties $890,000 $5 $1,137,752 $8 $755,590 $4 $1,273,240 $5 $710,372 $5 $1,252,762 $8 $1,112,000 $9

11  Equipment $1,537,900 $8 $1,136,188 $8 $1,235,079 $7 $2,426,962 $10 $1,403,094 $10 $1,461,428 $9 $1,768,473 $14

12  Furnishings $1,789,500 $10 $602,158 $4 $1,747,299 $9 $2,358,510 $9 $956,534 $7 $188,945 $1 $1,498,500 $12

13  Special Construction $320,000 $2

14  Conveying Systems $530,000 $3 $211,400 $2 $420,000 $2 $258,300 $1 $364,000 $2 $358,568 $2 $274,000 $2

Facilities Services Subgroup

21  Fire Suppression $958,000 $5 $991,000 $7 $1,160,170 $6 $1,534,409 $6 $906,125 $6 $1,392,000 $9 $869,500 $7

22  Plumbing $2,842,000 $16 $2,093,000 $15 $3,143,000 $17 $3,701,629 $15 $2,845,000 $20 $3,279,900 $20 $2,829,600 $23

23  HVAC $7,847,000 $43 $9,148,000 $67 $10,100,000 $54 $14,185,900 $56 $7,302,000 $50 $6,978,000 $43 $6,470,000 $52

26  Electrical $7,984,000 $44 $5,630,800 $41 $5,797,000 $31 $9,791,782 $39 $5,500,000 $38 $8,719,800 $54 $8,149,413 $66

27  Communications $1,359,000 $7 $1,100,000 $8

28  Electronic Safety and Security $512,000 $3 $800,000 $5

25  Integrated Automation

Site and Infrastructure Subgroup

31  Earthwork $8,150,000 $45 $6,831,250 $50 $5,181,396 $28 $9,060,249 $36 $4,333,406 $30 $13,897,648 $86 $7,547,468 $61

32  Exterior Improvements $2,010,000 $11 $1,625,000 $12 $3,219,137 $17 $4,187,250 $17 $2,524,156 $17 $984,500 $6 $470,000 $4

33  Utilities $1,864,000 $14 $2,134,642 $11 $1,885,074 $13

Total Construction Cost $79,110,300 $77,377,558 $83,843,640 $128,105,641 $66,600,700 $117,148,369 $69,674,235

$/GSF $434 $566 $451 $508 $457 $723 $561

CMR Preconstruction Services $400,000 $249,644 $295,701 $225,765

Total Cost (with Precon. Services) $79,110,300 $77,777,558 $83,843,640 $128,355,285 $66,600,700 $117,444,070 $69,900,000

Total Cost - Alternates

Total Cost (with Alternates) $79,110,300 $77,377,558 $83,843,640 $128,105,641 $66,600,700 $117,148,369 $69,674,235

Building Cost (Div3 thru 28) $64,167,247 $352 $52,136,289 $381 $69,813,633 $376 $88,307,853 $350 $55,030,275 $377 $78,650,504 $485 $52,152,647 $420

Mark-up Cost (Section 1) $3,449,303 $19 $12,134,019 $89 $3,494,832 $19 $20,677,774 $82 $2,754,986 $19 $19,932,377 $123 $7,704,120 $62

GMP Contingency as % of Total Con Cost 2.12% 1.85% 3.04% 1.53%
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Date Board Approved Aug-21 Mar-22 Apr-22 Oct-22

District Walpole Norwood Tyngsborough Haverhill

School Name Bird MS Dr. Philip O. Coakley MS Tyngsborough MS Consentino

Enrollment 905 1,070 480 1,080

Project Type Core Program Core Program Core Program Core Program

Project Scope New Construction New Construction New Construction New Construction

Designer Tappe Architects, Inc. Ai3 Architects LLC JCJ Architecture, PC Dore & Whittier Architects, Inc.

OPM Compass Project Management, Inc. Compass Project Management, Inc. Leftfield, LLC Colliers Project Leaders NE, LLC

General Contractor Fontaine Brothers, Inc. W. T. Rich Company Inc. Fontaine Brothers, Inc. Brait Builders Corp.

DBB or CMR CMR CMR CMR DBB

GC Bids Received or GMP Executed 02/14/23 06/12/23 12/13/23 03/24/24

GSF 162,183 187,840 112,784 183,128

Description
Bid Data Bid Data Bid Data Bid Data

Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost Total Cost Unit Cost

General Requirements Subgroup

1    General Requirements $6,869,241 $42 $10,944,280 $58 $6,720,449 $60 $7,571,269 $41

      GMP - Fee $1,851,375 $11 $1,930,017 $10 $1,283,100 $11

      GMP - Insurance $1,504,243 $9 $1,715,285 $9 $1,181,110 $10

      GMP - Contingency $1,388,531 $9 $1,429,404 $8 $1,403,751 $12

Facilities Construction Subgroup

2    Existing Conditions $2,095,000 $13 $2,115,875 $11 $2,542,593 $23 $3,500,000 $19

3    Concrete $4,596,071 $28 $4,540,000 $24 $2,919,642 $26 $7,535,000 $41

4    Masonry $2,940,000 $18 $1,487,000 $8 $2,880,000 $26 $6,539,600 $36

5    Metals $8,304,911 $51 $8,663,039 $46 $4,574,850 $41 $12,149,998 $66

6    Wood, Plastics and Composites $317,243 $2 $3,094,380 $16 $1,621,938 $14 $3,770,770 $21

7    Thermal and Moisture Protection $4,381,773 $27 $8,117,431 $43 $3,551,876 $31 $5,608,007 $31

8    Openings $3,807,763 $23 $5,850,055 $31 $2,951,867 $26 $5,477,616 $30

9    Finishes $10,749,776 $66 $13,317,887 $71 $7,105,646 $63 $10,680,092 $58

10  Specialties $1,193,500 $7 $1,290,815 $7 $1,245,000 $11 $1,011,813 $6

11  Equipment $2,360,750 $15 $3,593,956 $19 $1,296,990 $11 $1,188,325 $6

12  Furnishings $2,277,500 $14 $377,858 $2 $616,000 $3

13  Special Construction $173,080 $1

14  Conveying Systems $387,000 $2 $822,000 $4 $170,889 $2 $552,000 $3

Facilities Services Subgroup

21  Fire Suppression $1,026,700 $6 $1,515,700 $8 $809,879 $7 $1,253,400 $7

22  Plumbing $4,389,000 $27 $3,888,000 $21 $3,398,917 $30 $4,780,000 $26

23  HVAC $8,680,600 $54 $12,292,000 $65 $9,623,050 $85 $17,559,000 $96

26  Electrical $11,493,428 $71 $13,150,000 $70 $7,522,313 $67 $12,450,000 $68

27  Communications

28  Electronic Safety and Security

25  Integrated Automation

Site and Infrastructure Subgroup

31  Earthwork $10,074,359 $62 $12,097,500 $64 $7,032,188 $62 $9,500,000 $52

32  Exterior Improvements $1,880,000 $12 $3,177,935 $17 $939,023 $8 $2,007,110 $11

33  Utilities

Total Construction Cost $92,568,764 $115,583,497 $70,775,071 $113,750,000

$/GSF $571 $615 $628 $621

CMR Preconstruction Services $144,000 $500,000 $198,000

Total Cost (with Precon. Services) $92,712,764 $116,083,497 $70,973,071 $113,750,000

Total Cost - Alternates

Total Cost (with Alternates) $92,568,764 $115,583,497 $70,775,071 $113,750,000

Building Cost (Div3 thru 28) $66,906,015 $413 $82,173,201 $437 $49,672,857 $440 $91,171,621 $498

Mark-up Cost (Section 1) $11,613,390 $72 $16,018,986 $85 $10,588,410 $94 $7,571,269 $41

GMP Contingency as % of Total Con Cost 1.50% 1.24% 1.98%
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